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submitting the Tender document. This document is the part of Tender 
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INDEX 
I. PERMISSSION TO CONTRACTOR TO FACILITATE COMMENCEMENT OF 

PRELIMINARY ITEMS FOR EXECUTING THE WORK 

II. STANDARD PRELIMINARY SPECIFICATIONS. 

A. P R E P A G E: 

1. Intent and reference to Madras Detailed Standard Specifications. 

2. Term Specification apart from Standard Specifications. 

3. Sub – specifications. 

4. Additions & Alterations to M D SS. 

5. Powers of Manager / Civil and Sr. Engineers to supplement or alter the MDSS. 

6. Definition of terms: 

 a) Senior Engineer 

 b) No delegation by Sr. Engineer, Manager / Civil or  

  Higher authority which affects agreement. 

c) Contractor. 

7. Evidence of experience. 

8. Legal – address – Notices. 

 

B. STATEMENT OF APPROXIMATE QUANTITIES IN SCHEDULE ‘A’. 

9. Quantities approximate and contractor to verify the nature and amount of work. 

10. Approximate not to mean deviation from drawings and specifications. 

 

C. DRAWINGS AND SPECIFICATIONS. 

11. Purpose 

12. Performance 

13. Variations by way of modifications, omissions or additions. 

14. Copies of drawings and specifications. 

15. Signed drawings – No authority to the contractor. 

 

D. MATERIALS AND WORKMANSHIP. 
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16. To be the best quality 

17. Conventions for proportions 

18. Measurement and mixing 

19. Data 

20. Layout of material stacks. 

21. Source of purchase of materials and stores. 

22. Contractor liable for materials supplied by Bharat Heavy Electricals Limited. 

23. Test, inspection and rejection of defective materials and work. 

24. Defects, Shrinkage, etc., after completion. 

25. Sr. Engineer’s decision. 

26. Dismissal of workman. 

27. Contractor’s maistri or agent and contractor’s staff. 

28. BHEL maistries or agents. 

 

E. INCLUDED IN THE CONTRACT RATES 

29. Defining contract schedule rates. 

30. Carriage. 

31. Construction plant. 

32. Scaffolding instructions. 

33. Temporary structures. 

34. Water & Lighting. 

35. Latrine for work people. 

36. Sun protection keeping dry and pumping.  

37. Toilets and seigniorage. 

38. Setting out works. 

39. Cleaning up during progress and for delivery. 

F. RESPONSIBILITIES & LIABILITIES OF THE CONTRACTORS 

40. Observance of laws – local regulations and notices attachments 

41. Apprentices Act 

42. Accidents – Hoarding – Lighting observations – Watchmen 

43. Blasting 

44. Protections of adjoining and existing premises 
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45. Permit other workmen Co-operation Afford facilities 

46. Holes for water service, gas, electrical and sanitary fittings 

47. Contractor’s risk and insurance 

48. Holidays. 

 

G. MISCELLANEOUS 

49. Sand and gravel 

50. Old curiosities 

51. Assignment or sub – letting 

52. Specialists 

53. Ratification 

54. Order book. 

 

H. DATE OF COMMENCEMENT, COMPLETION DELAYS, EXTENSIONS,  

SUSPENSION OF WORKS AND FORFEITURES. 

 

55. Date of commencement and completion 

56. Delays and extension of time. 

57. Delays in commencement or progress or neglect of work and forfeiture of  
Earnest Money Deposit Security Deposit and with – held amounts. 

58. Suspension of the works by the contractor. 

 

I-J.   PARTICULARS OF PAYMENT. 

59. Payment for substituted or additional items 

60. No payment for unsanctioned extras. 

61. Accounts, Receipts and Vouchers 

62. Fraud, willful neglect or default 

63. Unfixed materials 

64. Payments 

65. Interest on money due to the contractor  

66. Acceptance of final measurements 

67. Recovery of money from contractor in certain cases. 
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68. Contractor dying, becoming insolvent, insane or imprisioned. 

69.  Arbitration 

70.  Employing qualified staff 

71.  Intimation by the contractor of relations employed in the Engineering Department of  

  Bharat Heavy Electricals Limited. 

 

III. A  N  N  E  X  U  R  E  S 

A- Guarantee Bond Proforma 

B- Application for extension of time 

C- Rate of progress 

D- Refund of Security Deposit. 

 

N O T E: Please read Senior Engineer for Executive Engineer and Manager for Zonal Engineer 

 respectively wherever appearing. 
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I.     The Executive Engineer of the division of BHEL Ltd., having jurisdiction for the time 

being (herein after called the Executive Engineer) or a subordinate officer deputed by 

him shall within a period of two months from the date of acceptance of the agreement by 

the competent authority give to the contractor full and complete particulars of the work to 

be done hereunder and within like period permit the contractor and his workmen free 

access to the site on which the work is to be executed.  On receiving such particulars and 

permission, the contractor shall forthwith start the work and shall carry on same with due 

deligence and all work executed is to be done in a workmanlike manner.  The decision of 

the Executive Engineer or any officer of BHEL, duly authorized in this behalf by such 

Executive Engr.  as to the rate of progress and the quality of work or material shall be 

final.  The contractor shall have the right to cancel the contract and obtain refund of his 

earnest money, if such particulars and or the permission are not given within he said 

period of two months. 

II. STANDARD PRELIMINARY SPECIFICATIONS: 

A. PREFACE: 

The following clauses of the standard Preliminary Specifications of the Madras Detailed 

Standard Specifications only subject to the modifications noted below to this agreement. 

N.B:- In cases where the acceptance of this tender is not within the powers of the Executive 

Engineer incharge of the work, he (Executive Engineer) shall exercise such functions as are 

delegated to the Executive Engineer in the relevant clauses of the Standard Preliminary 

Specification applicable to this agreement. 

1. INTENT AND REFERENCE TO MADRAS DETAILED STANDARD 

 SPECIFICATIONS: It is intended by these Madras Detailed Standard Specifications to 
describe. 
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a) the character of the materials to be used. 

b) the method of execution of work; and 

c) the contractor’s responsibilities and liabilities to the Bharat Heavy Electricals Ltd., and 

his workmen and general contract conditions which are to be accepted by every 

contractor who executes work entrusted to him by the Bharat Heavy Electricals 

Limited. 

 Wherever the term ‘Standard Specification’ or the abbreviation “M.D.S.S.” is used in 

estimates or contract documents, it shall refer to the relevant specification in the Madras 

Detailed Standard Specifications book and its addenda volume. 

2. TERM “SPECIFICATION” APART FROM “STANDARD SPECIFICATION”: 

Wherever the term “Specification” is used in contract documents apart from “Standard 

Specification” it shall mean the specification or plan prepared for the particular item 

referred to in the document, for the instruction of the contractor in executing the item of 

work. 

3. SUB-SPECIFICATIONS: Works of a similar nature having many common clauses in 

their specifications are grouped under one specification number with a “General” preface 

thereto, and the sub-specifications are therefore given an alphabetical affix. 

4. ADDITIONS AND ALTERATIONS TO THE M.D.S.S.: Additions and alterations to 

the MDSS will be incorporated in the addenda volume as authorized by the Zonal 

Engineer. 

5. POWERS OF ZONAL ENGINEER AND EXECUTIVE ENGINEERS TO 

SUPPLEMENT OR ALTER THE M.D.S.S.: Zonal Engineer and Executive Engineers 

may  alter the standard specifications for any particular contract, which is within their 

respective powers of sanction, - when such alteration is found necessary, - by attachment of 
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a correction sheet to the contract form, bearing the standard specification number, the 

corrections, and the signature of the Zonal Engineer or Executive Engineer as the case may 

be, together with the signature of the contractor.  Similarly additional specifications for 

items for which there are no standard specifications will be made by attachment to the 

contract documents of addendam specification sheets bearing the signature of the Zonal 

Engineer or the Executive Engineer as the case may be and the signature of the contractor. 

6. DIFINITION OF TERMS: Wherever the words defined in this clause or pronouns used 

in their stead occur in contract documents (which includes the M.D.S.S) they shall have the 

meanings here given: 

a) EXECUTIVE ENGINEER: Wherever the term Executive Engineer is used, it shall be 

understood to refer the Executive Engineer for the time being in charge of the concerned 

work under executionor such other departmental assistants or subordinates to whom the 

Executive Engineer may have delegated certain duties, acting severally with in the scope of 

the particular duty entrusted to them. 

b) NO DELEGATION BY EXECUTIVE ENGINEER, ZONAL ENGINEER OR 
HIGHER AUTHORITY, WHICH AFFECTS AGREEMENT: 

 
It is, however, to be distinctly understood that the Executive Engineer or the Zonal 

Engineer or the higher authority who is vested with the powers of acceptance of the 

Particular agreement under reference will make no delagation of powers to such assistants 

or subordinates which in any way affects the agreement and its contract conditions when 

such agreement is to be or has been accepted by the Executive Engineer or by the other 

higher authority respectively. The duties of such assistants or subordinates will be solely 

duties of supervision to ensure compliance with contract conditions. 

C) CONTRACTOR: Whenever the term ‘Contractor’ is used, it shall be understood to 

refer to particular person, firm or corporation with whom an agreement has been made by 
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the Executive Engineer or higher authority as the case may be, for executing work defined 

in the concerned agreement, and for purposes of instructions regarding compliance with 

contract condition, it shall include the contractor’s authorised agent, who is maintained on 

the work by the contractor. When two or more contractors are engaged on installation or 

construction work in same vicinity, the Executive Engineer shall be authorised to direct the 

manner in which each shall conduct the work so far as it affects other contractors. 

 

7. EVIDENCE OF EXPERIENCE : Tenders shall, if required present satisfactory 

evidence to the Executive Engineer, Zonal Engineer(Civil) that hey have been regularily 

engaged, in constructing such works as they propose to execute and that they are fully 

prepared with the necessary capital , machinery and materials to begin the work promptly 

and to conduct it as required by the M.D.S.S. and the other specifications for the particular 

work tendered for, in the event of their tender being accepted.    

  

8. LEGAL ADDRESS – NOTICES: Tenders should give in their tender, their place of 

residence and postal address. The delivering at the above named place or posting in a post 

box regularly maintained by the Post Office Department or sending by letter registered for 

acknowledgement of any notice, letter or other communication to the contractor shall be 

deemed sufficient service thereof upon the contractor in writing as may be changed at any 

time by an instrument executed by the contractor, and delivered to Executive Engineer. 

Nothing contained in the agreement and its contract conditions shall be deemed to preclude 

or render in operative the service of any notice, letter, or other communication upon the 

contractor personally.  
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B. STATEMENT OF APPROXIMATE QUANTITIES IN SCHEDULE ‘A’:  

9. QUANTITIES APPROXIMATE AND CONTRACTOR TO VERIFY THE 
NATURE    
    AND AMOUNT OF WORK: 
 
The quantities mentioned in tender notices and given in agreement schedule A are worked 

out from the relevant drawing in Bharat Heavy Electrical Limited, and may or may not be 

the actuals required for execution. The Executive Engineer/Zonal Engineer (Civil) does not 

expressly or by implication agree that the actual amount of the work to be done will 

correspond therewith but reserves the right to increase or decrease the quality of any class 

or portion of the work as he deem necessary.  

Tenders must satisfy themselves by a personal examination of the site of the proposed 

work., by examination of the plans and specifications and by other means as they prefer as 

to the accuracy and sufficiency of the statement of quantities and all  conditions affecting 

the work, and shall not at any time after the submission of their tender, dispute or complain 

of such statement of quantities nor assert that there was any misunderstanding in regard to 

the nature or amount of the work to be done – nor in consequence apply for extension of 

time for completion beyond the agreement date. 

10. APPROXIMATE NOT TO MEAN DEVAITION FROM DRAWINGS AND 
      SPECIFICATIONS: 
 
This declaration of the approximate nature of the statement of quantities in Schedule-A 

does not, however, in any way imply that the quantities will be increased for departure by 

the contractor from strict compliances with sanctioned drawings and specifications to suit 

his own convenience or reduce his costs. 
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C. DRAWINGS AND SPECIFICATIONS:  

11. P U R P O S E : The Contract drawings if any read together with the contract 

specifications are intend to show and explain the manner of  executing the work and to 

indicate the type and class of material to be used. 

12. PERFORMANCE : 

a) The works shall be carried out in accordance with the directions and to the reasonable 

satisfaction of the Executive Engineer, in accordance with the drawings and specifications 

which form part of the contract and in accordance with such further drawings, details and 

instructions, supplementing or explaining the same as may from time to time be given by 

Executive Engineer. 

b) It shall be the reasonability of the contractor to give timely notice to the Executive 

Engineer, regarding any thing shown on the drawings and not mentioned in the 

specifications or mentioned in the specifications and not shown on the drawings, or any 

error or discrepancy in drawings or specifications and obtain his orders thereon, figured 

dimensions are to be taken and not these obtained from scaling the drawing. In any 

discrepancy between drawings and specifications, the latter shall prevail. In any such case 

or in case any feature of the work is not fully described and set-forth in the drawings and 

specifications, the contractor shall forthwith apply to the Executive Engineer for such 

further instructions, drawings, or specifications as he requires, it being understood that the 

subject is to be dealt with under building procedure of best modern practice. The Executive 

Engineer will furnish the further instructions, drawings, or specifications, if in his opinion, 

they are required by competent workmen, for the proper execution of the work. 
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13. VARIATIONS BY WAY OF MODIFICATIONS OMISSIONS OR ADDITIONS  

a) For all modifications, omissions from or additions to the drawings and specifications, the 

Executive Engineer will issue revised plans, or written instructions or both and no 

modification, omission or addition shall be made unless so authorized and directed by the 

Executive Engineer in writing. 

b) The Executive Engineer shall have the previlege of ordering modifications, omissions or 

additions at any time before the completion of the work and such orders shall not operate to 

annual those portions of the specifications with which said changes do not conflict. 

14. COPIES OF DRAWINGS AND SPECIFICATIONS: One copy of the available 

drawings and specifications (a part from the M.D.S.S a copy of which the contractor should 

purchase for his reference) shall be furnished free of cost to the contractor for his own use.  

Such copies and copies of supplementary details furnished by the Executive Engineer shall 

be kept on the work until the completion there of, and the Executive Engineer shall at all 

times have access to them. 

15. SIGNED DRAWINGS – NO AUTHORITY TO THE CONTRACTOR 

No signed drawing shall be taken as in itself an order for variation, unless either it is 

entered in the agreement schedule of drawings under proper attestation of the contractor 

and the Executive Engineer, or unless it has been sent to the contractor by the Executive 

Engineer with a covering letter confirming that the drawing is an authority for variation for 

the contract under reference. 

16. FINISHED SIZES: The whole of the specified or figured dimensions or drawings are 

to be finished sizes after dressing or planning or cutting, subject however to the condition 

that, unless marked ‘Nett’ 1/16 will be allowed for planning for each planed finished 
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surface of woodwork, when the contractor is permitted to use carefully sawed market size 

cut scantlings.  This allowance will only be permitted in the case of sections 5/8” thick or 

over.  The figured dimensions of masonry walls and reinforced concrete are exclusive of 

the thickness of plaster or skirtings or cement or wall linings, unless other-wise specifically 

stated. 

D. MATERIALS AND WORKMANSHIP

17. TO BE THE BEST QUALITY:  All materials, articles and workmanship shall be the    

best of their respective kinds for the class of work described in the contract specification 

and schedule, materials being obtained from sources approved by the Executive Engineer.  

The word ‘BEST’ as used in these specifications shall mean, that in the opinion of the 

Executive Engineer, there is no superior quality of material or finish of articles on the 

market and that there is no better class of workmanship available for the nature of the 

particular item described in the contract schedule.  The contractor shall, upon the request of 

the Executive Engineer furnish him with the vouchers to prove that the materials are such 

as are specified. 

Samples of materials shall be furnished at the contractor’s expense to the Executive    

Engineer when called for in the tender notice or ordered to be furnished by the Executive    

      Engineer prior   to execution of any work. 

     18. CONVENTIONS FOR PROPORTIONS: Wherever the proportions are written by        

      figures without further description and where the meaning is otherwise clear as to which        

      figure is intended to apply to each materials, then the usual conventions will be understood      

      to apply.  For example :- 

 1:2 Means 1 lime (or cement in accordance with the context) and 2 sand. 

 1:2:4 Means 1 lime (or cement in accordance with the context), 2 sand, and  
4 broken stone (or other aggregate in accordance with the context). 
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19. MEASUREMENT AND MIXING: In the case of loose materials such as lime, 

sand, cement, broken stone, surki, motor, etc., the proportions demanded by the 

specifications must be measured in properly constructed measuring boxes, or in such 

other manner as shall be instructed by the Executive Engineer. 

Measurement is not to be done in loose heaps when intimate mixtures, such as mortar, 

concrete etc., are to be formed. The mixing must always be done on closely constructed 

platforms so that there will be no leakage of any of the materials through the floor of the 

platform, and also that no foreign material can be incorporated during the mixing.  These 

platforms must be approved by the Executive Engineer.  The cost of such measuring 

boxes and platforms and all the work referred to herein shall be borne by the contractor. 

20. D A T A:  The materials and labour utilized in the execution of work by the 

contractor shall not be less than that given in the standard data as adopted or approved by 

B.H.E.Ltd. for the relevant items. 

21. LAYOUT OF MATERIAL STACKS:  The contractor shall deposit materials for 

the purpose of the work on such parts only of the ground as may be approved by the 

Executive Engineer.  He shall submit, for the approval of the Executive Engineer, before 

starting work, a detailed site survey clearly indicating positions and areas where materials 

shall be stacked and sheds built. 

22. SOURCE OF PURCHASE OF MATERIALS AND STORES:  The Executive 

Engineer shall, during the progress of work, have power to cause the contractor to 

purchase and use such materials or supplies from B.H.E.Ltd., brick fields stores or other 

sources as may be specified in the contract, for the purposes therein specified. 
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23. CONTRACTOR LIABLE FOR MATERIALS SUPPLIED : By BHEL:   

The contractor shall be responsible for all materials and other articles and things which 

may be supplied by BHEL, from the time he takes delivery there of and shall use them 

only for the purposes of this contract and shall make good any loss, damage, wastage or 

undue wear and tear that may take place from whatever cause and pay to BHEL for such 

loss, damage, wastage or undue wear and tear such sum as the Executive Engineer may 

determine. 

           24. TEST INSPECITION AND REJECTION OF DEFECTIVE MATERIALS AND   
                  WORK:- 
 
a) The contractor shall provide proper facilities at all times, for the testing of materials and 

inspection of the work by the Executive Engineer, and the Executive Engineer shall 

accordingly also have access at all times to the place of storage or manufacture where 

materials are being made for use under the contract to determine that manufacture is 

proceeding in accordance with the drawings and specifications.   

b) The contractor shall, upon demand, also forward for the Executive Engineer’s inspection, 

test certificates supplied by the venders, when he is purchasing consignments of cement, 

steel and other materials in respect of which such certificates are usually available. 

c) The Executive Engineer shall have power to reject at any stage, any work which he 

considers to be defective in quality of material or workmanship and he shall not be 

debarred from rejecting wrought materials by reason of his having previously passed them 

in un-worked condition.  Any portion of the work, or materials rejected or pronounced to 

be inferior or not in accordance with the drawings and specifications, shall be taken down 

and removed from the work-site at the contractor’s expense, within 24 hours after written 

instructions to that effect have been given by the Executive Engineer.  Replacement shall at 

once be made in accordance with the specifications and drawings, at the contractor’s 
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expense.  In case of default on the part of the contractor to carry out such orders the 

Executive Engineer shall have power to employ and pay other persons to carryout the 

orders at the contractor’s risk and all expenses consequent thereon and incidental there to 

shall be borne by the contractor. 

 In view of rejecting work not done in accordance with the contract, the Executive Engineer 

may allow such work to remain, and in that case shall make such allowance for the 

difference in value, as in his opinion may be reasonable. 

d) WORKS OPENED FOR INSPECTION:  The contractor shall at the request of the 

Executive Engineer, within such time as the Executive Engineer shall name, open for 

inspection any work covered up; and should the contractor refuse or neglect to comply with 

such a request, the Executive Engineer may employ other workmen to open up the same.  If 

the said work has been covered up in contravention of the Executive Engineer’s 

instructions, or if on being opened up, it be found not in accordance with the drawings and 

specifications or the  

written instructions of the Executive Engineer the expenses of opening it and covering it up 

again, whether done by the contractor or such otherworkmen, shall be borne by, or 

recovered from, the contractor.  If the work has not been covered up in contravention of 

such instructions, or if on being opened up it be found to be in accordance with the 

drawings and specifications or the written instructions of the Executive Engineer, then the 

expenses aforesaid shall be borne by BHEL and shall be added to the contract sum, 

provided always that in the case of foundations, or any other urgent work so opened up and 

requiring immediate attention, the Executive Engineer shall within reasonable time after 

the receipt of a notice from the contractor that the work has been so opened, make or cause 

the inspection thereof to be made, and at the expiration of such time if such inspection shall 
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not have been made, the contractor may cover up the same, and shall not be required to 

open it up again for inspection except at the expense of BHEL. 

25. DEFECTS, SHRINKAGE ETC., AFTER COMPLETION:  Any defects shrinkage 

or other faults which may appear within six months from the completion and final taking 

over of the works arising, in the opinion of the Executive Engineer, from faulty materials or 

workmanship not in accordance with the drawings and specifications or the instructions of 

the Executive Engineer, shall, upon the directions in writing of the Executive Engineer, and 

within such reasonable time as shall be specified therein, be amended and made good by 

the contractor at his own cost, unless the Executive Engineer shall decide that the 

contractor sought to be paid for the same at the rates agreed or such reduced or other rates 

as the Executive Engineer may employ and pay other persons to amend and made good 

such defects, shrinkage or other faults or damage, and all expenses consequent there-on and 

incidental there to shall be borne by the contractor. 

Provided that in the event of BHEL taking over portions of the works and when they are 

completed the liability of the contractor under this clause, shall extend to a period of six 

months from date of the final taking over of the works irrespective of the actual dates on 

which portions of the works were taken over. 

26. EXECUTIVE ENGINEER’S DECISION: To prevent disputes and litigation, it shall 

be accepted as an inseparable part of the contract that in matters regarding materials, 

workmanship removal of improper work, interpretations of the contract drawings and 

contract specifications, mode of procedure, and the carrying out of the works, the decision 

of the Executive Engineer shall be final and binding on the contractor, and in any technical 

question which may arise touching the contract, the Executive Engineer’s decision shall be 

final and conclusive. 
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27. DISMISSAL OF WORKMEN: The contractor shall, on the request of the Executive 

Engineer, immediately dismiss from the works any person employed thereon who may, in 

the opinion of the Executive Engineer, be incompetent or misconduct himself, and such 

person shall be again employed on the works without the written permission of the 

Executive Engineer, but the contractor may appeal to the Zonal Engineer (Civil) against 

such dismissal. 

28. CONTRACTOR’S MAISTRI OR AGENT AND CONTRACTOR’S STAFF:          

The contractor shall in his own absence keep constantly on the works a competent maistri 

or agent, and any directions or explanations given by the Executive Engineer or his 

representatives to such maistri or agent shall be held to have been given to the contractor. 

The contractor shall further provide all staff which is necessary for the proper supervision, 

execution and measurement of the work to ensure full compliance with the terms of the 

contract. 

29. B.H.E.Ltd., MAISTRIES OR AGENTS: The B.H.E.Ltd., may be represented on the 

works by an agent, clerk of the works, or maistri who is not borne on the official list of 

officers and subordinates of the Bharat Heavy Electricals Limited.  He (if appointed) shall, 

in the absence of the Executive Engineer, furnish the contractor with the Executive 

Engineer’s or his representative’s instructions and directions as to the progress and 

execution of the works and  

the contractor shall duly comply with such instructions and directions and shall, on the 

written requisition of the maistri, clerk of works or agent, stay the further progress of any 

portion of the works which in his judgment is being constructed with unsound or improper 

materials or workmanship, until the opinion and determination of the Executive Engineer 
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shall be obtained thereon, but such maistri, clerk of works or agent, is to have no power 

whatever to order any extra works or deviation from the specifications and drawings.   

E.  INCLUDED IN THE CONTRACT RATES: 

The items mentioned in this section ‘E’ are to be provided by the contractor and are 

therefore to be allowed for in his contract rates for the various items of work in the contract 

schedule, not withstanding any contrary ‘mamul’ procedure claimed by the contractor, 

unless there are definite superceding instructions in the specifications relating to the 

contract in question. 

30. DEFINING CONTRACT SCHEDULE RATES:  The rate entered in a contract 

schedule for any class of work shall be for finished work in situ and shall include all 

contingent expenses whether direct construction expenses involved in the building in place 

in accordance with the drawings and specifications, or whether they be expenses imposed 

by an out side authority such as local body.  Such contingent expenses shall not entitle the 

contractor to claim an extra in respect there of. 

31. CARRIAGE: 

a) Rates for finished work shall always include the cost of conveyance and all loads, lifts, 

leading, unloading and stacking in the manner and at the place ordered by the officer in 

immediate charge of the work, unless circumstances necessitate provision for a separate 

schedule item, in which case such will be specified in the tender notice or schedule.  When 

materials are supplied by BHEL the place of supply shall be specified in schedule ‘B’ and 

no extra payment will be made for conveyance, leads, lifts, loading, unloading, or stacking.  

If the place of supply not so specified the parties intending to tender should obtain the 

information form the Executive Engineer before tendering.  Otherwise the absence of 

information in regard to place of supply will not entitle the contractor to any extra payment. 
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b) Wherever the term ‘carriage’ or ‘conveyance’ is used in a schedule item, it shall, in the 

absence of other schedule provision or modifying description in the specification, be taken 

to include all leads, lifts, loading, unloading and stacking in uniform stacks to the 

satisfaction of the Executive Engineer, with careful attention to close packing in the case of 

materials which are to be measured in stacks as basis of payment for finished work. 

N O T E:   If for carriage there is a separate schedule item provision with a specification 

payment for carriage will ordinarily be by bulk or weight at a mileage rate between 

specified places and on the basis of the method adopted in the standard schedule of rates 

for carriage of materials.  The distance will be measured by the nearest practicable and 

cheapest route, whether metalled or unmetalled road or card-tract. 

c) When carts or vehicles of any sort are engaged by the day, the quantity of material to be 

conveyed, the distance to be travelled and the number of trips to be made shall, if he 

considers it necessary, be fixed by the Executive Engineer. 

d) The contractor is responsible for making good all loss in transporting material entrusted to 

him or his agents, whether caused by wastage, breakage, theft, or any other cause. 

e) No payment shall, in any case be made for the return trip with carts empty.  Where there 

are loads also for return trip the agreement rates should allow for the reduced cost there by 

on each set of materials so conveyed. 

32. CONSTRUCTION PLANT:  The contractor shall include in his tendered price and 

shall provide and install all necessary construction plant and shall use such methods and 

appliances  

for the performance of all the operations connected with the work embraced under the 

contract as will secure a satisfactory quality of work and rate of progress which, in the 

opinion of the Executive Engineer, will ensure the completion of the work within the time 

 
 



- 21 - 

specified.  If at any time before the commencement, or during the progress of work, or any 

part of it, such methods or appliances appear to the Executive Engineer to be insufficient or 

inappropriate for securing the quality of the work required, or the said rate of progress, he 

may order the contractors to increase their efficiency, or to improve their character, and the 

contractor shall comply with such orders; but the failure of the Executive Engineer to 

demand such increase of efficiency or improvement shall not relieve the contractor from 

his obligation to secure the quality of work and the rate of progress required by the 

contract, and the contractor alone shall be responsible for the efficiency  and safety of his 

plant, appliance and methods. 

It is, however, open to the Executive Engineer to land or supply to the contractor any tools, 

implements, materials and machinery that the Executive Engineer may consider desirable; 

but for any such tools, implements, materials and machinery that may be lent or supplied to 

the contractor B.H.E.L Ltd., the contractor shall pay such deposit and hire, purchase price 

as may be determined by the Executive Engineer. All articles that may be so lent or hire to 

the contractor shall be returned in good serviceable condition by him to the Executive 

Engineer before the final bill for the work is paid and any shortage or damage shall be 

recovered from the contractor in the final bill at such rate as may be determined by the 

Executive Engineer after making such allowance as he may consider suitable for fair wear 

and tear. 

33.  SCAFFOLDING INSTRUCTIONS: All requisite scaffolding shall be provided at 

the contractor’s expense and shall double i.e. it must two sets of upright supports.  Care 

must be taken to ensure the safety of the work people and the contractor must comply with 

such instructions as the Executive Engineer may issue to ensure such safety.  The 

contractor will be  
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entirely responsible for any damage or injuries to persons or property resulting form 

illerected scaffolding, defective ladders, or otherwise arising out of his default in this 

respect. 

34.  TEMPORARY STRUCTURES:  The contractor shall erect and maintain at his own 

cost temporary weather-proof sheds at such places and in a manner approved by the 

Executive Engineer for keeping materials under cover.  The contractor shall also provide 

and maintain at his own expense such temporary fences, guards, bridges and roads as may 

be necessary for the execution of his contract work for safeguarding or accommodating the 

public.  If the Executive Engineer shall order any departure from any arrangements made 

by the contractor, the contractor shall comply-with such orders as the Executive Engineer 

may issue to safeguard or accommodate the public.  Sheds for housing workmen shall be 

provided at the contractor’s expense, if in the opinion of the Executive Engineer such are 

necessary or desirable. 

35.  WATER AND LIGHTING:   The contractor shall pay all fees and provide water and 

light as required from Municipal mains or other sources, and shall pay all charges there for 

(including storage tanks, meters etc.) for the use of the works and workmen, unless 

otherwise arranged and decided on, in writing, with the Executive Engineer.  The water for 

the works shall be, so far as practicable, free from earthy, vegetable, or organic matter, and 

from salts or other substances likely to interfere with the setting of mortor or otherwise 

prove harmful to the work. 

In the event of water and electric current being supplied by BHEL the point of supply, 

conditions, and recovery charges for the same shall be as specified in schedule – D. 

36. LATRINE FOR WORK PEOPLE:  The contractor shall provide and erect, prior to 

the commencement of work, sufficient latrines for use of the work people male and female 
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and shall keep the same disinfected and clean at all times during the progress of the works, 

and shall remove the same, disinfect the ground and make good all damage on the 

completion of the works. 

37.  SUN PROTECTION KEEPING DRY AND PUMPING: The contractor shall at his 

own expense arrange all requisite protection of the work and materials against sun or rain 

effects and shall keep all portions of the work free from water to the satisfaction of the 

Executive Engineer and shall use his own plants for the purpose, unless otherwise 

specifically provided in the contract specifications. 

38.  TOOLS AND SEIGNIORAGE :  The contractor shall, unless otherwise specifically 

stated in the tender notice and subsequently on this basis in the contract be responsible for 

the payment wherever payable of all import duties, tolls, octroi duties, seigniorages, quarry 

fees, etc.  all material and articles that he may use. 

The contractor shall be solely responsible for the payment of sales tax under the provisions 

of the relevant Act, as in force for the time being and the rates for various items of work 

shall remain unaffected by any change that may be made from time to time in the rate 

which such tax is payable. 

Notwithstanding anything contained in relevant Tariff Act, the rates for items involving the 

use of supply of articles obtained by the contractor from outside India shall remain 

unaffected by any changes that may be introduced in the Customs duties. 

39. SETTING OUT WORKS: The contractor shall be responsible for the correct setting 

out of all works, providing at his own cost all labour, materials and staff required for so 

doing. 

40. CLEANING UP DURING PROGRESS AND FOR DELIVERY:  All rubbish shall 

be burnt or removed from the site as it accumulates.  All floors, stairs, landing, doors, 
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windows, surface and soil drains shall be cleaned down and put in a thoroughly complete, 

clean, sound and workmen like state to the satisfaction of the Executive Engineer before 

the work is finally handed over, all rubbish and surplus materials not required by the 

Executive Engineer having first been removed by the Contractor.  The contractor shall give 

notice in writing to the Executive Engineer when the work is so ready to be handed over, 

and shall be responsible for its maintenance until it is taken over by the Executive 

Engineer.  

F.  RESPONSIBILITIES AND LIABILITIES OF THE CONTRACT:      

EXPLANATION:  This section sets forth some responsibilities which the contractor shall 

assume -in addition to those mentioned in other sections of this “Preliminary 

specification”-under every contract which he enters in to with the Bharat Heavy Electricals 

Limited, and he should therefore calculate his unit prices for schedule items of work 

accordingly. 

41. OBSERVANCE OF LAWS-LOCAL REGULATIONS AND NOTICES    
      ATTACHMENTS: 
 
The contractor shall confirm to the regulations and by-laws of any local authority and or of 

any water or lighting supplied by B.H.E.Ltd., with whose systems the structure is proposed 

to be connected and shall before making any variations from the drawings or specifications 

that may be necessitated by so conforming, give to the Executive Engineer written notice, 

specifying the variations proposed to be made and the reasons for making them and apply 

for instructions thereon.  In case the contractor shall not receive such instructions within 

seven days, he shall proceed with the work, conforming to the provision, regulations, or by-

law in question; and any variations in the drawings or specifications so necessitated shall 

be dealth with under clause 60.  The contractor shall give all notices required by the said 

Acts, regulations or by-laws and pay all fees in connection therewith, unless otherwise 
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arranged and decided on in writing with the Executive Engineer.  He shall also ensure that 

no attachments are made against materials or work forming part of or for the use of the 

contract.  In every case referred to in this clause the contractor shall protect and indemnify 

B.H.E.Ltd., against any claim or liability arising from or based on order, decree, or 

attachment, whether by himself or by his employees. 

42. APPRENTICES ACT:  The contractor shall comply with the provisions of the 

Apprentices Act, 1961 and the Rules and orders issued there under form time to time.  If he 

fails to do so, his failure will be a breach of the contract and the Zonal Engineer (Civil), in 

his discretion, cancel the contract.  The contractor shall also be liable for any pecuniary 

liability arising on account of any violation by him of the provisions of the Act. 

43. ACCIDENTS – HOARDING – LIGHTING OBSERVATIONS WATCHMEN:  

a) When excavations have been made or obstacles have been put in public through-fares or 

in places whore there is any likelihood of accidents, the contractor shall comply with any 

requirement of law on the subject, and shall provide suitable hoarding, lighting and 

watchmen as necessary. 

b) It shall be contractor’s sole responsibility to protect the public and his employees against 

accident from any cause and the shall indemnify B.H.E.Ltd., against any claims for 

damages for injury to persons or property, resulting, from any such accident; and shall, 

where the provisions of the Workmen’s Compensation Act., apply, take stops to properly 

insure against any claim there under. 

c) On the occurrence of an accident which results in the death of any of the workmen 

employed by the Contractor or which is so serious as to be likely to result in the death of 

any such workmen, the contractor shall, within 24 hours of the happening of such of such 

accident, intimate in writing to the concerned Executive Engineer of the B.H.E.Ltd., the 
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fact of such accident.  The contractor shall indemnify B.H.E.Ltd. against all loss or 

damage sustained by B.H.E.Ltd., resulting directly or indirectly from his failure to give 

intimation in the manner aforesaid including the penalties or dines if any payable by 

B.H.E.Ltd., as a consequence of failure by B.H.E.Ltd., to give notice under the 

workmen’s compensation Act or otherwise conform to the provisions of the said / Act in 

regard to such accident.   

      In the event of an accident in respect of which compensation may become payable under   

the Workmen’s Compensation Act VIII of 1923 whether by the contractor or by the      

BHELTD. as principal it shall be lawful for the Executive Engineer to retain, out of       

monies due and payable to the contractor such sum or sums of money as may, in the      

opinion of the said Executive Engineer, be sufficient to meet such liability, the opinion of      

the Executive Engineer shall be final in regard to all matters arising under this clause. 

      44. BLASTING:  Blasting executed by contractors in connection with works of 

B.H.E.Ltd., shall be carried out in the manner described under ‘Blasting operations, 

Instructions to contractors’ of M.D.S.S. 

45. PROTECTIONS OF ADJOINING AND EXISTING PREMISES: The contractor 

is to protect the whole of the adjoining and, where necessary, the existing premises and 

all works and all fittings to all buildings on and adjoining the site against structural and 

decorative damage caused by the execution of these works and make good in all respects 

all such damage done or occurring to the same, and leave such reinstatement in perfect 

order.  He is also to make good any damage done in the execution of the work existing 

public or private footways or roadways. 
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46. PERMIT OTHER WORKMEN CO-OPERATION – AFFORD FACILITIES: 

The Executive Engineer shall have full power to send workmen upon the premises to 

execute fittings and other works not included in the contract, for those operations the 

contractor is to afford every reasonable facility during ordinary working hours provided 

that such operations shall be carried on in such a manner as not to impede the progress of 

the work included in the contract, but the contractor is not to be responsible for any 

damage which may happen to or be occasioned by any such fittings or other works, 

provided he complies with the Executive Engineer’s instructions in connection therewith, 

and provided that the damage is not caused by himself or his workmen. 

The contractor shall, to all times, co-operate, assist, attend on, and afford facilities for 

such specialists as may be employed by the Executive Engineer on other works in 

connection with the building, allowing them, free of charge, the use of all plant, light and 

water installed in the works.  The contractor shall also cause such special work or protect 

it as instructed, to avoid injury during progress of the works.  For failure so to protect the 

contractor must make good any damage caused. 

47. HOLES FOR WATER SERVICE, GAS, ELECTRICAL AND SANITARY   
                  FITTINGS: 

 
The contractor shall leave all holes in masonry and floors for the insertion of water 

services, gas and electrical connections and sanitary fittings in the exact position 

indicated by the Executive Engineer during the progress of the work.  These holes must 

be properly built up, in a workmanlike manner, at the contractor’s cost, as soon as the 

fittings have been installed, in cases where the installations are made during the 

construction of the building and where, in the opinion of the Executive Engineer, delays 

in settlement of accounts will not thereby occur. 
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48. CONTRACTOR’S RISK AND INSURANCE:  The work executed by the 

contractor under the contract shall be maintained at the contractor’s risk until the work is 

taken over by the Executive Engineer.  The contractor shall accordingly arrange his own 

insurance against fire and other usual risks during such period unless otherwise specified.  

Provided however that the contractor shall not be liable for all or any loss or damage 

occasioned by or arising out of acts of God, and in particular unprecedented flood, 

volcanic eruption, earthquake or otherconvulsion or nature, invasion the act of foreign 

enemies hostilities or warlike operations (before or after declaration of war) rebellion, 

military or usurped power. 

49. HOLIDAYS: No work shall be done on Sundays or other declared holidays of 

B.H.E.Ltd., without the written permission of the Executive Engineer or of the Officer-

in-charge of the work, and the contractor shall comply with the provisions of the Factory 

Act, if and so far as the same are applicable. 

G. MISCELLANEOUS: 

50.  SAND AND GRAVEL: The contractor shall not make any excavation upon the site 

for the purpose of obtaining gravel, sand or soil other than shown on or implied by the 

drawings, except with the previous permission of the Executive Engineer. 

51. OLD CURIOSITIES: All old curiosities, relics, coins, minerals, etc. found in 

excavating or pulling down, shall be handed over to the Executive Engineer.  Should any 

ancient masonry, or other old work of interest be opened up, the Executive Engineer’s 

attention shall be called to the same before demolition or removal.  

52. ASSIGNMENT OR SUB-LETTING: The contractor shall not, without the written 

consent of the Executive Engineer, assign the contract or sublet any portion of the same. 

Ordinarily no sub- letting will be permitted, but in case such should be permitted by the 
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Executive Engineer it shall in no way free the contractor form any of his responsibilities 

under any clause of the preliminary specifications or of the ‘Agreement’. 

53. SPECIALISTS: The Executive Engineer shall, during the progress of the work, have 

power to select, nominate or recommend tradesmen or specialists to supply material or 

execute such portion of the work as he may consider desirable in the interest of the 

B.H.E.Ltd. 

54. RATIFICATION OF THE ORDERS OF THE EXECUTIVE ENGINEER :           

Should the acceptance of the tender be beyond the authorized powers of the Executive 

Engineer as per delegation of powers of B.H.E.Ltd., the orders and decisions of such 

Executive Engineer with regard to extension of time for completing the contract or the 

termination of the contract or of the employment of specialists for certain portions of the 

work as described in the previous clause will be subject to the ratification of the higher 

authority who accepted the tender. 

55.  ORDER BOOK: An order book shall be kept at the site of the work and in the 

custody of the officer in direct charge of the work.  As far as possible, all orders regarding 

the work are to be entered in this book.  All entries shall be signed and dated by the Officer 

in direct charge of the work and by the contractor or by his representative.  In important 

cases the Executive Engineer or the Zonal Engineer (Civil) will countersign the entries 

which have been made.  The order book shall not be removed from the work, except with 

the written permission of the Executive Engineer. 

H. DATE OF COMMENCEMENT COMPLETION, DELAYS, EXTENSIONS, 
SUSPENSION OF WORK AND FORFEITURE.
 
56.DATE OF COMMENCEMENT AND COMPLETION: On notification of 

possession of the site (on promises) being given to the contractor as provided in paragraph 

8 supra, he shall forthwith begin the work, shall regularly and continuously proceed with 
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them and shall complete the same (except for painting or other work which, in the opinion 

of the Executive Engineer, it may desirable to delay) by the date of completion, as 

stipulated the Agreement, subject, nevertheless to the provisions of extension of time 

mentioned in the next clause. The contractor shall under no circumstances be entitled to 

claim any damage from BHEL.  If he incurs any expenses or liabilities to payment under 

the contract before the date commencement, defined above, the contractor shall have the 

right to withdraw from the contract and obtain refund of his Security Deposit if such 

intimation of handing over the site is delayed more than two months from the date of 

acceptance of the agreement by competent authority. 

57.   DELAYS AND EXTENSION OF TIME:  No claim for compensation on account of  

delays or hindrances to the work from any cause whatever shall lie, except, as hereinafter 

defined.  On receipt of an application from the contractor in the proforma as Annexure-B, 

reasonable extension of time will be allowed by the Executive Engineer or by the officer 

competent to   sanction the extension, for unavoidable delays, such as may result from 

causes, which, in the opinion of the Executive Engineer are doubtedly beyond the control 

of the contractor.  The Executive Engineer shall assess the period of delay or hindrance 

caused by any written  instructions issued by him at twenty five per cent in excess of actual 

working period so lost. 

         In the event of the Executive Engineer failing to issue necessary instructions and thereby         

causing delay and hindrance to the contractor, the latter shall have the right to claim an         

assessment of such delay by the Zonal Engineer (Civil).  The contractor shall lodge in         

writing with the Executive Engineer a statement of claim for any delay or hindrance         

referred to above,  within fourteen days from its commencement, otherwise no extension of 

time will be allowed. Whenever authorized alterations or additions made during the 
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progress of the work are of such  a nature, in the opinion of the Executive Engineer as to 

justify an extension of time in consequence thereof, such extension will be granted in 

writing by the Executive Engineer or other copetent authority when ordering such 

alterations or additions. 

58.  DELAYS IN COMMENCEMENT OR PROGRESS OR NEGLECT OF WORK AND   
       FORFEITURE OF EARNEST MONEY SECURITY DEPOSIT AND WITH-HELD   
       AMOUNTS: 
 

a) Time shall be considered as of the essence of the contract.  If, at any time the Executive 

Engineer shall be of the opinion that the contractor is delaying commencement of the 

work or violating any of the provisions of the contract or is neglecting or delaying the 

progress of the work as indicated in Annexure ’C’ he shall so advise the contractor in 

writing and at the same time demand compliance.  If the contractor neglects to comply 

with such demand within seven days after receipt of such notice it shall then or at any 

time thereafter, be lawful for the Executive Engineer to determine the contract which 

determination shall carry with it the forfeiture of the security deposit and the total of the 

amount with-held under Cl.65 below, together with the value of such work as may have 

been executed and not paid or such proportion of such total sums, as shall be assessed by 

the Executive Engineer. 

b) If, however, the Executive Engineer notwithstanding the failure of the contractor to 

comply with the demand referred to in paragraph (a) of this clause failure to maintain the 

‘Rate Progress’ specified in the Agreement plus any extension of time that may have 

been allowed to the contractor as defined in Clause 57, shall permit the contractor to 

proceed with the whole or part and continue and complete the whole or such part of the 

work, such permission shall not be deemed to be a waiver in any respect by the Executive 

Engineer or the right of forfeiture under this clause: provided, however that any such 
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forfeiture under this sub-clause shall not exceed 5 percent of the total of the finished 

contract amount provided however that any authority higher in rank than the Executive 

Engineer may in his absolute discretion waive or modify any penalty or forfeiture  

imposed by the Executive Engineer under the provisions of this clause. 

c) It shall be a further right of the Executive Engineer under this clause at any time that the 

‘Rate of progress’ programme in the agreement is not maintained to give any part of the 

work to any other contractor at his discretion in order to maintain ‘Rate of Progress’ and 

the contract shall then be determined for only that portion of the work given to the other 

contractor. The forfeiture under paragraph (b) of this clause will in these circumstances 

be applied. 

59. SUSPENSION OF THE WORKS BY THE CONTRACTOR : If the contractor 

(except on account of any legal restarint not occasioned by his own wilful act or default 

or orders from Bharat Heavy Electricals Limited, preventing the continuance of the work, 

or on account of any of the causes for which an extension of  time has been sanctioned by 

competent authority) shall suspend the works, or sublect the work or a portion the roof 

without sanction of the Executive Engineer, or in the opinion of the Executive Engineer, 

shall neglect or fail to proceed with due diligence in the performance of his part of the 

contract as laid down in the schedule rate of progress, or if he shall continue to default or 

repeat such default in the respects mentioned in clause 24, the Executive Engineer shall 

have power to give notice in writing to the contractor requiring that the works be 

proceeded with in accordance with the terms of the contract. Such notice shall not be 

unreasonable, or vexatiously given, and must signify that it purports to be a notice under 

the provisions of this clause, and must specify the act or default on the part of the 

contractor upon which it is based. After such notice shall have been given the contractor 
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shall not be at liberty to remove from the site of the works, or from the ground contiguous 

there to, any plant or materials belonging to him, which shall have been placed thereon 

for the purpose of the work; and B.H.E.Ltd., shall have a lion upon all such plant and 

materials, to subsist from the date of such notice being given until the notice shall have 

been complied with. The B.H.E.L shall have power to post watchman at the site of the 

works and or the ground contiguous thereto in order to prevent the removal of any plant 

or materials upon which the B.H.E.Ltd., shall have a lien. If the contractor shall fail for 

fourteen days after such notice has been given, to comply with the same to the 

satisfaction of the Executive Engineer as certified by him in writing, Bharat Heavy 

Electricals Limited may enter upon and take possession of the works and site, and of all 

such plant and materials thereon (or on any ground contiguous thereto) and all such plant 

and materials as above mentioned shall thereupon be at the disposal of BHEL, absolutely, 

for the purpose of completing the work. If B.H.E.Ltd., shall exercise the above power to 

enter upon the works and take possession of the works, plant and material they may 

engage any other person to complete the works, and exclude the contractor, his agents 

and servants from entry, upon or access to the same except that the contractor or any 

person nominated by him may have access at all reasonable times to inspect, survey and 

measure the works, already executed by him. And BHEL shall thereupon take such steps 

as they may consider necessary for completing the works without undue delay or 

expense, using for that purpose the plant and materials above  mentioned and obtain such 

additional plant and materials as the Executive Engineer shall decided is necessary for the 

due prosecution and completion of the work. Upon the completion of the works, the 

Executive Engineer shall certify the amount of the expenses properly incurred consequent 

on, and incidental to, the default of the contractor as aforesaid and in having the works 
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completed by other persons, having credited the contractor with the valued of the 

materials utilised as aforesaid. Should the amount so certified be less than the amount 

which would have been due to the contractor on the completion of the works by him, the 

difference shall be paid to the contractor by Bharat Heavy Electricals Limited, should be 

amount of the former exceed the latter, the difference shall be paid by the contractor to 

Bharat Heavy Electricals Limited, B.H.E.Ltd., shall not be liable to make any payment to 

the contractor on account of the use of such plant for the completion of the works under 

the provision herein before  contained. Bharat Heavy Electricals Limited may at any time 

give notice in writing to the contractor to remove any of his plant or materials form the 

site and not required for completion of the works. If such plant and/or materials are not 

removed within fourteen days after notice shall have been so given, B.H.E.Ltd., may 

remove and sell the same, holding the proceeds, less the cost of removal and sale, to the 

credit of the contractor. 

In case B.H.E.Ltd., shall exercise the power contained in this clause and shall compete 

the works by any other person as therein provided, the Executive Engineer, after 

instituting such enquiries as he may deem fit, with or without notice to the contractor, 

shall certify hat amount (if any)had at the time of the Bharat Heavy Electricals Limited, 

exercising such power as aforesaid, been reasonable earned or would reasonably accrue 

to the contractor in respect of work then actually done by him in the promises and such 

certificate shall be final and binding on the contractor. 

Notwithstanding any thing contained in clause 48 above, when possession of the work 

and site is taken by B.H.E.Ltd., in exercise of the power contained in this clause the 

portion of the work is completed by the contractor in the premises shall be maintained by 

Bharat Heavy Electricals Limted , at the risk and expense of the contractor until the 
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whole of the work is completed by other agency and possession thereof  taken by the 

Bharat Heavy Electricals Limited. 

I-J:PARTICULARS OF PAYMENT: 

60. PAYMENT FOR SUBSTITUED OR ADDITIONAL ITEMS: Any unforeseen 

additional work that may become necessary and is accordingly carried out under this 

agreement under proper written orders shall be measured and valued by the Executive 

Engineer or his representative at the rates contained in schedule ‘A’. If there is no rate in 

schedule ‘A’ for any work ordered to be carried out by the Executive Engineer then the 

rates for the items or works will be fixed as follows and are binding on the contractor. A 

supplemental slip signed and dated by the contractor and the Executive Engineer (or the 

higher sanctioning authority as the case may require) shall be entered and attached to the 

agreement. 

i) For any item of work the execution of which is in substitution of an item contemplated 

and appearing in Schedule ‘A’ the rate shall be, the approved datum/standard schedule of 

rate of B.H.E.Ltd., at the time of accepting the tender of the contractor plus/minus 

percentage variation of the original item to the approved/datum/standard schedule of rate 

of B.H.E.Ltd., as appearing in the comparative statement. 

ii) For any other item of work, the rate shall be the approved/datum standard schedule of 

rate of B.H.E.Ltd., prebailling at the time of commencement of the work plus/minus the 

percentage variation of the total value of the work as awarded to the total estimated value, 

as appearing in the comparative statement. 
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61. NO PAYMENT FOR UNSANTIONED EXTRAS: It shall be distinctly understood 

that no payment whatever will be made to the contractor for variations by way of extras 

in cases where such variations have been made without the written sanction of the 

Executive Engineer. 

62.ACCOUNTS, RECEIPTS AND VAUCHERS: The contractor shall at any time, 

upon the request of the Executive Engineer furnish him with all invoices, accounts, 

receipts and other vouchers that he may require in connection with the contract. 

63. FRAUD, WILFUL NEGLECT OR DEFAULT:  

A final other certificate of payment  or of completion, or acceptance or settlement of 

accounts shall, in any circumstances relive the contractor from his liability for any fraud 

or wilful neglect or default in the execution of the contract or any wilful or unauthorized 

deviations form the drawings, specifications, instructions and directions for the time 

being binding upon him. 

64. UNFIXED MATERIALS: The contractor may also be paid during the progress of 

the work 75% of the of any materials which are in the opinion of the Engineer-in-charge 

in accordance with the contract, and are actually required for incorporation in the work 

and which have reasonably been brought on to the site in connection therewith and are 

adequately stored and or protected against damage by weather or other cuases, but which 

have not at the time of payment of the advance been incorporated in the work. Payment 

of such advances however shall be purely at the discretion of the Zonal Engineer or 

Executive Engineer provided always that payment shall not be made under these 

periodical certificates in respect of perishable materials like lime, cement, sand etc. The 

payment shall be made upon production of an indemnify bond by the contractor. 
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Any sums due from the contractor on account of tools and plants, sotes or any 

other items provided by Bharat Heavy Electricals Limited shall be deducted from the 

respective advances. The executive Engineer shall from time to time certify the sums 

payable to the contractor after retaining the reserved. 

65. PAYMENTS: The quantity of work executed shall be measured and payment made 

ordinarily, monthly, these measurements are to be verified by the contractor before 

payment and in token of having verified and accepted the measurements, the contractor 

should sign at the end or measurements, recording as follows: 

“I have verified on _______________________ the measurement recorded on pages 

____________of M.B._____________ and I accept the same as correct”. 

If any recording of measurements are not acceptable to the contractor(s) he should make 

a note to that effect indicating also the date on which he has recorded the note. On the 

completion of the work or the termination of this agreement, final measurements will be 

made and the account adjusted accordingly. 

(b) The earnest money deposited by the contractor shall be retained as security for the 

due fulfillment of the agreement. After the work has been carried out by the contractor to 

the extent of ten times the value of the above deposit, a deduction at the rates shown 

below of the value of further work done by contractor shall be made for purposes of 

additional security from each intermediate bill and also the final to be paid to him and 

retained under “Deposits” 

Gross value of work done: 

-Works costing up to Rs. 2 lakhs : Nil 

-Works costing more than Rs.   2 lakhs and up to Rs.   5 lakhs : Rs.   10,000/- 

-Works costing more than Rs.   5 lakhs and up to Rs.  10 lakhs : Rs.   20,000/- 

 
 



- 38 - 

-Works costing more than Rs.  10 lakhs and up to Rs.  20 lakhs : Rs.   40,000/- 

-Works costing more than Rs.  20 lakhs and up to Rs.  30 lakhs : Rs.   60,000/- 

-Works costing more than Rs.  30 lakhs and up to Rs.  50 lakhs : Rs. 1,00,000/- 

-Works costing more than Rs.  50 lakhs and up to Rs. 100 lakhs : Rs. 1,50,000/- 

-Works costing more than Rs. 100 lakhs: Rs. 2,00,000/- 

NOTE: The deduction from any bill will be at the rates indicated above less the amount 

already remitted by the contractor towards     

             Earnest Money Deposit amounts withheld in the previous bills. 

The above deposit may be furnished in any of the forms detailed at para 3 of Tender 

notice. 

On the completion of entire works the contractor will receive the final payment of all the 

moneys due or payable to him under or by virtue of the contract except the ‘Deposits’ 

detailed above, provided there is no recovery from or forfeiture by the contractor to be 

made under clause 58. The amount kept under deposits will be paid to the contractor 

soon-after a period of six months as all defects shall have been made good according to 

the true intent and meaning hereof whichever shall last happen; provided always that the 

contractor shall first have been paid the final bill. The release of ‘Deposits’ shall be made 

in the proforma (Annexure-E) and the payment, among other things, is subject to the 

contractor giving a valid release and discharge from any and all claims arising out of the 

contract, as detailed in the said proforma (Annexure-‘E’). 

No final payment or certificate of the Executive Engineer shall be considered conclusive 

evidence as to the sufficiency of any work or materials or correctness of measurements to 

which it relates, not shall it relieve the contractor from his liability to make good defects 

as provided by the contractor. 
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66. INTEREST ON MONEY DUE TO THE CONTRACTOR: No omission by the 

Executive Engineer to pay the amount due shall vitiate or make void the contract, not 

shall be contractor be entitled to interest upon nay guarantee fund or payment in arrear 

not upon any balance which may, on the final settlement of his accounts be found to be 

due to him. 

67. ACCEPTANCE OF FINAL MEASUREMENTS: The contractor agrees that before 

payment of the final bill shall be made on the contract, he will sign and deliver to the 

Executive Engineer either in the measurement book or otherwise as demanded, a valid 

release and discharge from any and all claims and demands whatsoever for all matters 

arising out of, or connected with the contract as in the proforma given below: 

“I have no claim and demand outstanding against Bharat Heavy Electricals Limited, 

Ramachandrapuram, Hyderabad-32 for the work done or for labour of materials supplied 

or on any other account arising out of or connected with the contract except the 

‘Deposits’ detailed in clause 65 (b) and the payment of this bill shall be in final and full 

settlement of all my claims and demands in respect of the work to which agreement 

No.______________ dt.______________ relates”. 

And also  produce a valid certificate from the income Tax authorities that all income tax 

payable by him upto date has been duly paid, provided that nothing in this clause shall 

discharge or release the contractor from his liabilities under the contract. It is further 

expressly agreed that the Executive Engineer, in supplying the final measurements and 

payments and payment. The final measurements, if any of the Executive Engineer shall 

be final, conclusive and binding on the contractor. 

68. RECOVERY OF MONEY FORM CONTRCTOR IN CERTAIN CASES: In every 

case in which provision is made for recovery of money from the contractor B.H.E.Ltd. 
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shall be entitled to retain or deduct the amount thereof from any money that may be due 

or may become due to the contractor under these presents and /or under any other 

contract or contracts or any other account whatsoever. 

69. CONTRACTOR DYING, BECOMING INSLOVENT INSANE OR IMPRISIONED: 

In the event of the death or insanity or insolvency or imprisonment of the contractor or 

where the contractor being a partnership or firm becomes dissolved or being a 

corporation goes into liquidation, voluntary or otherwise, the contract may at the option 

of the Executive Engineer be terminated by notice in writing posted at the site of the 

works and advertised in one issue of local daily and all accepted and acceptable works 

shall forth wise be measured - up and paid for at the rates provided in the contract 

schedule where such apply or otherwise by the most recent schedule or rates of the 

division approved by competent authority, to the person or persons entitled to received 

and give a discharge for the payment. 

70. ARBITRATION: All disputes between the parties to the contract arising out of or 

relating to the contract, other than those for which the decision of the Zonal Engineer 

(Civil)/ Executive Engineer/Accepting Officer or of any other person is by the contract 

expressed to be final and conclusive shall after written notice by either party to the 

contract to the other party be referred to the sole arbitration of any officer of Bharat 

Heavy Electricals Limited, appointed as arbitrator by the General Manger of Bharat 

Heavy Electricals Limited in his sole Unless the parties otherwise agree such reference 

shall not take place until after the completion of the works or after determination, 

abandonment or breach of the contract. The venue of arbitration shall be such places as 

may be fixed by the Arbitrator in his sole discretion. 
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The award of the Arbitrator shall be final conclusive and binding on both parties to the 

contract. 

71.   The tenderers should be professionally qualified or they should undertake to employ 

required number of professionally qualified staff as determined by Zonal Engineer (Civil) 

of Bharat Heavy Electricals Limited, The tenderers should see that one of such technical 

staff is always at the site during working hours, personally checking all items of work and 

paying extra attention to such works, as may deem special attention (eg.) Structural Steel 

Work, Reinforced Concrete Works Etc. For the non-employment of the technical staff at 

any time during the period of execution and also before handling over the works to 

Bharat Heavy ELectricals Ltd., the contractor can be penalised, to the total of such 

penalty on one or more occasions not exceeding one percent of the contractor value. 

72. Should a tenderer or a contractor on the list of approved contractors, have a relative or 

in the case of a firm or company of contractors, any of its shareholders, or share-holder’s 

relative employed in the Engineering Department of the Bharat Heavy Electricals 

Limited, the authority inviting tenders shall be informed of this fact at the time of 

submission of the tender, failing which the tender may be disqualified , or if such fact 

subsequently comes to light, the contract may be rescinded in accordance with the 

relevant provisions in General Conditions of Contract. 

 

Date    : 

Witness   : 

Signature of the party 
making the tender  : 

Residence   : 

ACCEPTED BY ME  : 
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ANNEURE ‘A’ 

GUARANTEE BOND 

(To be used by approved scheduled Banks) 

In consideration of Bharat Heavy Electricals Limited (hereinafter called the Company) 

having agreed to exempt M/s.__________________ (hereinafter called the said 

Contractor(s) from the demand, under the tersmand conditions of an Agreement dated 

_________________ made between the company and the said contractor for 

_____________________(herein after called “the said Agreement”), of security dent for 

the due fulfillment by the said contractor(s) of the terms and conditions contained in the 

said Agreement, on production of a Bank Guarantee for Rs 

________________________(Rupees _________________) only, we 

_____________________________________ Bank Limited, do hereby undertake to 

indemnify and keep indemnified the Company to the extent to Rs________ against any 

loss or damage caused to or suffered by the Company by reason of any breach by the said 

contractor(s) of any of the terms or conditions contained in the said Agreement. 

We _______________________ Bank Limited, further agree that the guarantee herein 

contained shall remain in full force and effect during the period that would be taken for 

the performance of the said agreement and that it shall continue to be enforceable till all 

the dues of the Company under or by virtue of the said Agreement have been fully paid 

and its claims satisfied or discharged or till the company certifies that the terms and 

conditions of the said Agreement have been fully and properly carried out by the said 

contractor(s) and accordingly discharges the guarantee, under this bond after the expiry 

of _________________from the date of its execution. (period) 
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We __________________ Bank Limited, lastly undertake not to revoke this guarantee 

during its currency except with the previous consent of the Company in writing. 

 

Date the ____________day of __________________19  

For _________________________________________ 

                        

                                                                                      Bank Limited.    
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ANNEXURE ‘B’ 

Application for Extension of Time: 

 

1. Name of the contractor  : 

 

2. Agreement No. & Date  : 

 

3. Name or work    : 

 

4. Date of markout   : 

 

5. Date of completion as stipula- 

-ted in the Agreement   : 

 

6. a) Whether extension of time had 

previously been given; if so, given 

details of reference and total period 

 for which extensions was/ were  

granted and details of penalty  

levied, if any.    : 

 

b) Extended date of completion : 

 

7. Period for which extension is From  : ____________________________ 
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now applied for   To : ____________________________ 

8. Reasons for applying extension. 
of time now.    :  

 

 Place :  

 

 Date : 

 

SIGNATURE OF THE CONTRACTOR. 
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ANNEXURE ‘C’ 

OF  

RATE / PROGRESS 

(Refer clause 6 of directions to parties tendering) 

Amount of tendering accepted  : 

Date of commencement of work  : 

Total time allotted for completion  
of the work    : 

 --------------------------------------------------------------------------------------------------------- 
Period   Progressive percentage of balance 
                                                                        of work to be completed. 

 --------------------------------------------------------------------------------------------------------- 

End of 1st month    : 

End of 2nd month    : 

End of 3rd month    : 

……………………….. 

……………………….. 

--------------------------------------------------------------------------------------------------------- 

    

      CONTRACTOR (S)           ACCEPTING AUTHORITY. 

 

 

ANNEXURE ‘D’ 

BHARAT HEAVY ELECTRICALS LIMITED 

RAMACHANDRAPURAM :: HYDERABAD-32 

****** 
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THEORITICAL CONSUMPTION OF CEMENT 

1 Cu.Mt. = 35.32 cft.; 1 Sq.Mt  = 10.76 Sf.t 

1    Kg  = 2.205 lbs.; 1 cft. of cement   =   90 lb s. 

1  Jute bag of cement  = 50 Kg. or 110.25 lbs. 

---------------------------------------------------------------------------------------------------------------- 

Sl.No.  Description     Unit  Requirement                            
                                                                                                                                    in Kgs 
---------------------------------------------------------------------------------------------------------------- 

1. a)   Plain cement concrete 1:5:10 using 40mm, down  
            graded granite metal      1 Cu.M 132.60 Kgs 

 b)   Plain CC 1:4:8 using 40mm. down 
graded granite metal     1 Cu.M 165.80 Kgs 
 

c)   Plain CC 1:3:6 using 40/20mm.down 
graded granite metal     1 Cu.M 219.50 Kgs 
 

d) Plain CC 1:2:4 using 40/20mm.down  
graded metal                 1 Cu.M 331.66 Kgs 

2.   a)   Reinforced cement concrete 1:2:4.      1 Cu.M 331.66 Kgs 
 

      b)   R.C.C. 1:1½:3      1 Cu.M 442.10 Kgs 
 

c)   R.C.C.1:2½:5      1 Cu.M 265.26 Kgs 
    

3. a)   C.R.S Masonry 1st sort in CM 1:8   1 Cu.M 50.46 Kgs 
 

b)   C.R.S Masonry 1st sort in CM 1:6   1 Cu.M 67.30 Kgs 
c)   C.R.S Masonry 1st sort in CM 1:5   1 Cu.M 80.72 Kgs 

 
d)   C.R.S Masonry 1st sort in CM 1:4   1 Cu.M 100.92 Kgs 

 
            e)   C.R.S Masonry 1st sort in CM 1:3   1 Cu.M 134.60 Kgs 
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---------------------------------------------------------------------------------------------------------------- 

Sl.No.  Description     Unit  Requirement                            
                                                                                                                                    in Kgs 
---------------------------------------------------------------------------------------------------------------- 
4.  a)  C.R.S Masonry 2nd sort in CM 1:8    1 Cu.M 57.66 Kgs 
 
     b)  C.R.S Masonry 2nd sort in CM 1:6    1 Cu.M 76.88 Kgs 
 

  c)  C.R.S Masonry 2nd sort in CM 1:5    1 Cu.M 92.20 Kgs 
 
  d) C.R.S Masonry 2nd sort in CM 1:4    1 Cu.M 115.32 Kgs 
 
  e)  C.R.S Masonry 2nd sort in CM 1:3    1 Cu.M 152.76 Kgs 
 

        5  a) Random Rubble Masonry in CM 1:8   1 Cu.M 61.30 Kgs 
 
   b) Random Rubble Masonry in CM 1:6   1 Cu.M 81.70 Kgs 

 
c) Random Rubble Masonry in CM 1:5   1Cu.M             98.04 Kgs 

 
d) Random Rubble Masonry in CM 1:4   1 Cu.M         122.60Kgs 

 
e) Random Rubble Masonry in CM 1:3   1 Cu.M          163.40 Kgs 
 

6.   a) Brick work using second class bricks in CM 1:10  1 Cu.M 28.72 Kgs 

b) Brick work using second class bricks in CM 1:8  1 Cu.M 36.04 Kgs 

c) Brick work using second class bricks in CM 1:6  1 Cu.M 48.06 Kgs 

d) Brick work using second class bricks in CM 1:5  1 Cu.M 57.68 Kgs 

e) Brick work using second class bricks in CM 1:4  1 Cu.M 72.09 Kgs 

f) Brick work using second class bricks in CM 1:3  1 Cu.M 96.14 Kgs 

7. a) Plastering 19/20mm thick in CM 1:8   1 Sq.M  3.85 Kgs 

 b) Plastering 19/20mm thick in CM 1:6    1 Sq.M  5.13 Kgs 

 c) Plastering 19/20mm thick in CM 1:5    1 Sq.m  6.15 Kgs 

d) Plastering 19/20mm thick in CM 1:4    1 Sq.M  7.69 Kgs 

          e) Plastering 19/20mm thick in CM 1:3    1 Sq.M           10.26 Kgs 

8.a)   Plastering 12/13 mm thick in CM 1:8   1 Sq.M  2.75 Kgs 
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---------------------------------------------------------------------------------------------------------------- 

Sl.No.  Description     Unit  Requirement                           
                                                                                                                                    in Kgs 

      --------------------------------------------------------------------------------------------------------------- 

b)   Plastering 12/13 mm thick in CM 1:6   1 Sq.M  3.66 Kgs 

c)   Plastering 12/13 mm thick in CM 1:5   1 Sq.M  4.40 Kgs 

d)   Plastering 12/13 mm thick in CM 1:4   1 Sq.M  5.50 Kgs 

e)   Plastering 12/13 mm thick in CM 1:3   1 Sq.M  7.33 Kgs 

9. Plastering 12mm thick in CM 1:4 with  

    Dubara finishing in CM 1:3     1 Sq.M  5.50 Kgs 

10.a) Ceiling plaster 6 mm thick in Cement Mortor 1:3  1 Sq.M  4.39 Kgs. 

b)  Ceiling plaster 6mm thick in Cement Mortor 1:5  1 Sq.M  3.512 Kgs 

11.a) Pointing R.R masonry in CM 1:4    1 Sq.M  3.30 Kgs. 
 

           b) Pointing R.R masonry in CM 1:3    1 Sq.M  4.40 Kgs 
 
12.a) Pointing of shahabad flooring in CM 1:4   1 Sq.M             0.55 Kgs. 

        
          b) Pointing of shahabad flooring in CM 1:3   1 Sq.M  0.73 Kgs 
 

13.a) Rough shahabad flooring in CM 1:6     
         and point with CM 1:4     1 Sq.M  3.48 Kgs. 
 
   b) Ellis pattern flooring 20mm thick 
          in cement concrete 1:3(1 cement,  
          3 chips)                  1 Sq.M           11.72 Kgs. 
 
14.a) Laying of precast mosaic tiles over 
         a bed of CM 1:6, 19/20mm thick      1 Sq.M  5.13 Kgs. 
 
   b) Laying of precast mosaic tiles over 
         a bed of CM 1:4, 19/20mm thick      1 Sq.M  7.69 Kgs. 

 
c) Laying of precast mosaic tiles over 

         a bed of CM 1:3, 19/20mm thick      1 Sq.M  10.26 Kgs. 
 
15.a) Laying of precast mosaic tiles over 
         a bed of CM 1:6, 12mm thick      1 Sq.M  3.66 Kgs. 
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---------------------------------------------------------------------------------------------------------------- 
Sl.No.  Description     Unit  Requirement                            
                                                                                                                                    in Kgs 
---------------------------------------------------------------------------------------------------------------- 
   
    b) Laying of precast mosaic tiles over 
         a bed of CM 1:4, 12mm thick                 1 Sq.M  5.50 Kgs. 

 
 c) Laying of precast mosaic tiles over 

         a bed of CM 1:3, 12mm thick      1 Sq.M  7.33 Kgs. 
 
16. Polished shahabad flooring in CM 1:6 
      and pointing with CM 1:4     1 Sq.M  3.48 Kgs. 
 
17.a) Cast-in-situ mosaic work 6mm thick  
         over a bed of CM 1:3, 20mm thick    1 Sq.M  10.26 Kgs. 
 
  b) Cast-in-situ mosaic work 6mm thick  
         over a bed of CM 1:4, 19/20mm thick   1 Sq.M  7.69 Kgs. 

 
   c) Cast-in-situ mosaic work 6mm thick  
         over a bed of CM 1:6, 12/13mm thick   1 Sq.M  3.66 Kgs. 
 
 d) Cast-in-situ mosaic work 6 mm thick 
   over a bed of CM 1:3, 12/13 mm thick   1 Sq.M  7.33 Kgs. 
 
 e) Cast-in-situ mosaic work 6 mm thick 
    over a bed of CM 1:4, 12/13 mm thick   1 Sq.M  5.50 Kgs. 
 
18. Manufacture of mosaic tiles 19/20 mm  
  thick. (@2½ bags per 100 sft.)    1 Sq.M  13.45 Kgs. 
 
19. 25 mm thick granolithic topping using a 
    mix of 1 cement and 1 granite metal 10mm  
   gauge and down graded laid over the base concrete.  1 Sq.M  33.65 Kgs. 
 
20. Ironite finishing of 12mm thick using a mix of  
      50 Kgs ironite, 200 kg of cement and 0.30 cubic  
  meters of granite metal 6mm guage and  
     down graded.       1 Sq.M  7.82 Kgs. 
 
21. Brick jelly concrete in CM 1:10     1 Cu.M 57.66 Kgs. 
 
22. Ellis pattern flooring with C.C 1:5:10, 
    76 mm thick and 19mm thick 1:3 concrete.   1 Sq.M  16.47 Kgs. 
 
23. Cut stone lintels and bed blocks in CM1:6   1 Sq.M  67.26 Kgs. 
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---------------------------------------------------------------------------------------------------------------- 

Sl.No.  Description     Unit  Requirement                            
                                                                                                                                    in Kgs 
---------------------------------------------------------------------------------------------------------------- 
24. Shahabad chajjas fixing plastering  
  bottom and edges and pointing in CM 1:6              1 Sq.M  8.20 Kgs. 
 
25. a). Pardi wall 5 cm. thick in CM 1:3 and  
       with borders.      1 Sq.M  25.70 Kgs. 
    b) Pardi wall 5 cm. thick in CM 1:4 and  
      with borders.      1 Sq.M  19.28 Kgs. 
 
26. Precast treads in CC 1:2:4 and plastering  

top in CM 1:6, 19mm thick & nosing etc.   1 Cu.M  388.76 Kgs 
 

27. Fixing shahabad stone for cup-boards    
including nosing etc      1 Cu.M             2.23 Kgs. 
 

28. R.C.C. brick work in CM 1:4 and plastering 
     19 mm thick in CM 1:6     1 Cu.M           18.27 Kgs. 
 
29. R.C.C brick work in CM 1:4     1 Cu.M 8.01 Kgs. 
 
30. Fixing of shahabad sun shades in  C.M 1:6   1 Cu.M 1.97 Kgs. 
 
31. Finishing precast steps in CM 1:6    1 Cu.M          57.09 Kgs. 
 
32. Brick work risers in CM 1:6 and plastering  

in CM 1:6, 19mm thick (one side)    1 Sq.M  9.89 Kgs. 
 

33. Plastering 1” thick in CM 1:3     1 Sq.M  12.21 Kgs. 
 
34. Plastering 1” thick in CM 1:4     1 Sq.M  9.16 Kgs. 
 
35. Grouting with CM 1:1      1 Cu.M 1023 Kgs. 
 
---------------------------------------------------------------------------------------------------------------- 
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ANNEXURE ‘E’ 
 

Refund of Security Deposit pertaining to the work of __________________________________                                                  
Covered by Agreement No._________ dated: _______________ concluded with                      
M/s._____________________________ dated: __________________________.
 

Amount of Sl. Date of 
Commenc
ement 

Dt of 
completion 

Period of 
maintenance

Last dt. of making 
good the defect 
during 
maintenance 
period 

Dt. on 
which the 
final bill 
paid 

Dt. on 
which S.D 
falls due 
vide cl.65-
b. 

S.D 
recovered 

Payable 

Expenditure 
incurred by 
BHEL during 
Maint. period. 

1 2 3 4 5 6 7 8 9 10 
 

 
I have no claim and demand outstanding against 
 B.H.E.L, Ramachandrapuram, Hyderabad-32 for    Recommended for release of Rs._______________ 
 the work done or for labour or material supplied           .. Engineer:                        Sr. Engineer 
or on any other account arising our of or connected                                       Date:             
 with the contract and the payment of this bill shall  
be in full and final settlement of all my  Date: 
claims and demands in ……  “Deposits”      __________________________________________                                   
in respect of the date. __________ relates. Passed for Rs ………………………. 
 
 
  
DATE:       CONTRACTOR         ACCOUNTS OFFICER 
 
 
----------------------------------------------------------------------------------------------------------------------------------------------------------------- 
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