

**Annexure-A \_\_\_\_\_**

**4X270 MW BHADRADRI TPP (FGD System) & 1X800 MW KOTHAGUDEM (FGD System): ELECTRIC HOIST**

**LIST OF DRAWINGS/ DOCUMENTS TO BE SUBMITTED SCHEDULE**

Sr. No.	BHEL Drawing No	Drawing Title	Primary/ Secondary	Submission Schedule
1	PE-V0-XXX-563-A210	Mechanism Sizing Calculation OF ELECTRIC HOIST	Primary	R-0 within 21 days from PO & subsequent revisions within 10 days of comments received from BHEL. BHEL shall furnish comments / approval on each submission within 18 days from receipt.
2	PE-V0-XXX-563-A201	Manufacturing Quality Plan with Sub vendor list OF ELECTRIC HOIST	Primary	
3	PE-V0-XXX-563-A219	Schematic Circuit Diagram OF ELECTRIC HOIST	Primary	
4	PE-V0-XXX-563-A202	GA Drawing for Electric Hoist, DSL arrangement and painting details OF ELECTRIC HOIST	Primary	
5	PE-V0-XXX-563-A208	Erection procedure OF ELECTRIC HOIST	Secondary	R-0 within 30 days from PO & subsequent revisions within 10 days of comments received from BHEL. BHEL shall furnish comments / approval on each submission within 18 days from receipt.
6	PE-V0-XXX-563-A209	Sea worthy packing (if applicable) OF ELECTRIC HOIST	Secondary	
7	PE-V0-XXX-563-A207	Mandatory spare parts list (if applicable) OF ELECTRIC HOIST	Secondary	
8	PE-V0-XXX-563-A218	Detailed BOM/BOQ for Hoist	Secondary	within 30 days of issuance of MDCC
9	PE-V0-XXX-563-A206	O & M Manual	Secondary	