
 
ADDENDUM 
 
DATE: 10-12-2021 
 
Supply and E&C of Side Beam for WT-4&5 
 
Tender Ref:    77/21/6072/DSP 
 
 

“Extension of due date for submission of offer” 
 

Due date for submission of Offer has been extended to 17.12.2021  

Submission of offer by 1.00 PM on 17.12.2021 

Opening of Techno commercial bid at 4.00 PM on 17.12.2021 
 

“Replies/Corrigendum to bidder queries” 
 
Attached Corrigendum of replies/changes to be read in conjunction with GCC & SCC & 
Addendum dtd.26.11.2021 
 

 
. 

Any further addendum such issued carry part of the bidding documents and this will be 
available at the web site from where the original documents have been received / 
downloaded by the bidder. Hence, bidders are requested to visit the web site on regular 
basis. 

 

 
For Further Queries if any, Contact:  
 
For Commercial :                                                   For Technical : 
 
Sh. D S Pradeep Kumar Sarma                             Sh. Indrajit Dey 
Manager / MM                                                       Sr Manager / PE / Mech 
BHEL-ISG,                                                             BHEL-ISG,  
Prof.C.N.R.Rao Circle,                                             Prof.C.N.R.Rao Circle, 
Bangalore-560 012                                                 Bangalore-560 012  
Off: 080 2218 4520,                                               Off: 080 2218 4219, 
e-mail: dsp@bhel.in                                                e-mail : idey@bhel.in 



Bidder Position, 02.Dec.2021

BHELReplies Dated 10.12.2021

OK. Noted

Point closed

1) Re alignment of wagon tippler drive 

pinion with sector gear, table and load 

cells are in our scope. 

Any other component / equipment 

alignment is not in our scope of work.

2) Only man power supply as per 

BHEL requirement is in our scope. 

Responsibility of Pre commissioning, 

commissioning and trial run of wagon 

tippler after replacement of side beam 

is in BHEL-ISG scope.

Noted. 

Point closed

Point closed

Point closed

Point closed

Point closed

Point closed

Sl. No. Item Description Bidder's Position
BHELReplies Dated 26-11-2021

TECHNICAL ENQUIRY SPECIFICATION FOR REPLACEMENT OF SIDE BEAM OF WT-4 & WT-5-Enq No:77/21/6072/DSP

BHEL ISG Doc. No.: IS-1-10-2009/WT-4&5, Rev-1, Dated:

23.9.2021

A PROJECT & SITE INFORMATION: Information only. No comments

B BACKGROUND & BROAD SCOPE OF WORK:

SUPPLY :

B-A

Comprising of design, engineering, manufacture, 

fabrication, assembly, inspection & testing at 

vendor's works, painting, lubricants & consumables, 

forwarding, proper packing, shipment and delivery at 

site for project for the total scope defined as per 

BHEL NIT & tender technical specification, 

amendment & agreements till placement of order.

1) Only dimensional inspection is possible 

at our works. Testing of side beam is not 

possible at our works.

2) one time lubricants and consumables 

required for only fixed side beam 

replacement acitivity is in our scope.

1) MTC shall be submitted by bidder 

during inspection

2) Noted

B-A.1

Supply of new main (side) beam: Beam will be 

fabricated out of

minimum 16 mm thick, IS: 2062 plates (outer box) 

with designed internal stiffeners - 2 Sets.

OK. Noted & confirmed. -

INSTALLATION SERVICES:

B-B

Installation Services as per scope defined in NIT 

specification comprising of receipt, unloading, 

handling, transportation & storage at site, 

lifting/shifting, in-site transportation, security till 

completion of work, dismantling ,assembly, complete 

erection, alignment, carrying out Pre-Commissioning, 

Commissioning, trial run at site, Touch- Up painting 

at site after erection and assisting Performance 

Guarantee Tests.

1. Alignment of new fixed side beam with 

end rings will be in our scope. Re-

alignment of tippler table, drives with sector 

gear or any other alignment work is not in 

our scope.

2. Pre commissioning, commissioning and 

trial run of wagon tippler after replacement 

of fixed side beam is in BHEL scope, 

however, Bidder will assist the activity.

All necessary re-alignment required for 

readiness of equipment is in bidder 

scope.

Pre commissioning, commissioning 

and trial run of wagon tippler after 

replacement of side beam is in bidder 

scope.

-

d. Dismantling of hydraulic cylinders of clamps and 

movable side

beam - 2 Sets.

f. Splice plate bolts removal and making ready for 

beam

dismantling - 2 Sets.

OK. Noted & confirmed. -

B-B.1

DISMANTLING SERVICES FOR EXISTING BEAM

COMPRISING FOLLOWING ACTIVITIES:

a. Dismantling of Hydraulic pipes, manifolds on the 

beam and covering with dummy plates - 2 Sets.

We will be dismantling hydraulic pipes, 

Manifolds mounted on the Fixed side beam 

& required for side beam replacement only.

Noted.

b. Dismantling of Movable side beam and its 

brackets - 2 Sets.

OK. Noted & confirmed. -

c. Dismantling of wagon clamps - 2 Sets. OK. Noted & confirmed.

OK. Noted & confirmed. -

e .Arresting end rings in their aligned positions - 2 

Sets.

OK. Noted & confirmed. -



Point closed

Point closed

Point closed

Point closed

Point closed

Point closed

Point closed

Point closed

NAS level 7 (seven) will be achieved 

as per our standard practice (only for 

wagon tippler open loop hydraulic 

system)

Noted.

1) Point closed

2) 4 (four) nos visits of PLC expert 

consdered.

3) OK. Noted.

4) Point closed

5) OK. Noted

2) 2 Nos visit to be considerd for PLC Expert.

g. Existing damaged beam dismantling - 2 Sets. OK. Noted & confirmed. -

ERECTION SERVICES FOR NEW BEAM 

COMPRISING

FOLLOWING ACTIVITIES:

a. Alignment of new beam with end rings - 2 Sets. OK. Noted & confirmed. -

B-B.1

B-B.2 b. Beam and end ring splice plate bolts torque 

tightening - 2 Sets.

OK. Noted & confirmed. -

c. Erection of wagon clamps - 2 Sets. OK. Noted & confirmed. -

d. Erection of wagon clamps cylinders - 2 Sets. OK. Noted & confirmed. -

e. Erection of Movable side beam cylinders - 2 Sets. OK. Noted & confirmed. -

f. Erection of Movable side beam - 2 Sets. OK. Noted & confirmed. -

g. Installation of hydraulic pipes and manifolds - 2 

Sets.

OK. Noted & confirmed. -

h. Re-erected pipe lines flushing - 2 Sets.

1. Re-erected pipe line flushing will be in 

our scope.

2. Acid pickling of dismantled pipes is not in 

our scope.

3. No oil filtration of hydraulic oil is in our 

scope as there is no mention of about NAS 

value in the tender.

Oil filtration of hydraulic oil in the 

system to be done to the requisite 

NAS level as per bidder's standard 

practice and same shall be in Bidder's 

scope.

B-B.3

SPECIALISED/EXPERT COMMISSIONING 

SERVICES as per

BHEL Site Requirement for specialized job of 

a. PLC Expert (From M/s. Honeywell) - 10 man-days

1) Getting PLC expert from Honeywell / 

Honeywell channel partner is in our scope.

2) 10 man days with 2 trips (5days+5days) 

is considered in our scope.

3) Instructing the service engineer and 

getting work done by him is in BHEL scope.

4) BHEL to inform 7 days in advance on the 

requirement of expert, as mentioned in 

BHEL's note no.-5. Regarding availability of 

expert engineer, Bidder shall revert back to 

BHEL.

5) Man day counting starts from the day the 

expert/ service engineer leaves his head 

quarters / office.

1) Noted.

2) No. of days of stay per visit shall be 

as per BHEL/KPCL/Job requirement.

3) Co-ordination shall be under BHEL 

scope for description under B.3

4) Agreed

5) To & fro Travel time to site  is 

excluded from Man days, and counting  

for mandays will be from the  8 am of 

the day service engineer is Physically 

avaialble at site.

Note: For B.3,B.4, B.5 Each Man-day 

charge shall be inclusive of local 

conveyance and  boarding & 

lodging at site. No other separate 

charges will be paid or borene by 

BHEL.



1) Point closed

2) 4 (four) nos visits of hydraulic expert 

consdered.

3) OK. Noted.

4) Point closed

5) OK. Noted

2) 2 Nos visit to be considerd for Hydraulic 

Expert. 

1) Both PLC & hydraulic expert 4 (four) 

visit considered.

2) Ok. Noted.

3) BHEL to inform 7 days in advance 

on the requirement of expert, as 

mentioned in BHEL's note no.-5. 

Regarding availability of expert 

engineer, Bidder shall revert back to 

BHEL.

1) 2 Nos visit each to be considerd for PLC & 

Hydraulic Experts. Total No. of Visits for both 

experts shall be 4 no's. 

3) Noted.

1) Point closed

2) 4 (four) supervision expert visit 

considered

3) Point closed.

2) Noted.

1) 4 (four) supervision expert visit 

considered

2) Point closed.

1) Noted.

B-B.3

b. Hydraulic system Expert (from M/s. Rexroth) - 10 

man-days

1) Getting hydraulic expert from Rexroth / 

Rexroth channel partner / equivalent is in 

our scope.

2) 10 man days with 2 trips (5days+5days) 

is considered in our scope.

3) Instructing the service engineer and 

getting work done by him is in BHEL scope.

4) BHEL to inform 7 days in advance on the 

requirement of expert, as mentioned in 

BHEL's note no.-5. Regarding availability of 

expert engineer, Bidder shall revert back to 

BHEL.

5) Man day counting starts from the day the 

expert/ service engineer leaves his head 

1) Noted.

2) No. of days of stay per visit shall be 

as per BHEL/KPCL/Job requirement.

3) Co-ordination shall be under BHEL 

scope for description under B.3

4) Agreed

5) To & fro Travel time to site  is 

excluded from Man days, and counting  

for mandays will be from the  8 am of 

the day service engineer is Physically 

avaialble at site.

Note: For B.3,B.4, B.5 Each Man-day 

charge shall be inclusive of local 

conveyance and  boarding & 

lodging at site. No other separate 

c. Each Man-visits cost for expert visit - 4 Nos.

1) 4 (four) number single man day visit of 

expert (suppliers) is in our scope.

2) Instructing the service engineer and 

getting work done by him is in BHEL 

scope.

3) BHEL to inform 7 days in advance on 

the requirement of expert, as mentioned in 

BHEL's note no.-5. Regarding availability of 

expert engineer, Bidder shall revert back to 

BHEL.

1) 1 Man visit is the a single trip made 

to site which included To & fro travel 

expenses.

2) Co-ordination shall be under bidder 

scope for description under B.3 .

3) Shall be as per NIT Spec.

B-B.4

EXPERT SUPERVISION FOR POST-

COMMISSIONING AND ASSISTING IN PG 

TESTING OF THE MACHINE, PROTOCOLS OF 

PG TEST AS PER BHEL SITE REQUIREMENT

a. Cost of Man-days - 30 man-days

1) Service engineer from Bidder is 

considered in our

scope.

2) 30 man days with 2 trips is considered in 

our scope.

3) BHEL to inform 7 days in advance on the 

requirement of service engineer, as 

mentioned in BHEL's note no.-5. Regarding 

availability of

engineer, Bidder shall revert back to BHEL.

1) Noted.

2) No. of days of stay per visit shall be 

as per BHEL/KPCL/Job requirement.

3) Agreed.

b. Cost of each man-visits - 4Nos.

1) 4 (four) number single man day visit of 

Bidder service engineer is in our scope.

2) BHEL to inform 7 days in advance on the 

requirement of service engineer, as 

mentioned in BHEL's note no.-5. Regarding 

availability of expert engineer, Bidder shall 

revert back to BHEL.

1) 1 Man visit is the a single trip made 

to site which included To & fro travel 

expenses.

2) Agreed.

B-B.5

MANPOWER FOR OPERATING THE MACHINE &

MISCELLANEOUS SERVICES AS PER BHEL 

REQUIREMENT FOR SITE DEPUTATION BASIS



1) OK. Noted.

2) 60 man days with 4 trips are 

considered in our scope.

2) Noted.

1) OK. Noted.

2) 60 man days with 4 trips are 

considered in our scope.

2) Noted.

1) OK. Noted.

2) 60 man days with 4 trips are 

considered in our scope.

2) Noted.

1) OK. Noted.

2) 60 man days with 4 trips are 

considered in our scope.

2) Noted.

Point closed

a

Mechanical supervisor, Diploma with min. 3 years’ 

experience in WT erection & commissioning - 60 

man-days

1) Qualification and experience of 

mechanical supervisor will be decided by 

Bidder.

2) 60 man days with 4 trips are considered 

in our scope.

1) Engagement of Manpower under 

B.5 is for exclusive requirement of 

BHEL and thus qualification shall be as 

per min. requirments specified in 

tender. Further it is clarifed manpower 

being engaged by bidder for carrying 

out the work as mentioned under B.1 & 

B.2 shall be decided by bidder.

2) No. of days of stay per visit shall be 

as per BHEL/KPCL/Job requirement.

b
Electrical/Instrumentation supervisor, Diploma with 

min. 3 years’ experience - 60 man-days

1) Qualification and experience of electrical 

supervisor will be decided by Bidder.

2) 60 man days with 4 trips are considered 

in our scope.

1) Engagement of Manpower under 

B.5 is for exclusive requirement of 

BHEL and thus qualification shall be as 

per min. requirments specified in 

tender. Further it is clarifed manpower 

being engaged by bidder for carrying 

out the work as mentioned under B.1 & 

B.2 shall be decided by bidder.

2) No. of days of stay per visit shall be 

as per BHEL/KPCL/Job requirement.

c
Electrician, ITI with min. 2 years’ experience - 60 

man-days

1) Qualification and experience of 

electrician will be decided by Bidder.

2) 60 man days with 4 trips are considered 

in our scope.

1) Engagement of Manpower under 

B.5 is for exclusive requirement of 

BHEL and thus qualification shall be as 

per min. requirments specified in 

tender. Further it is clarifed manpower 

being engaged by bidder for carrying 

out the work as mentioned under B.1 & 

B.2 shall be decided by bidder.

2) No. of days of stay per visit shall be 

as per BHEL/KPCL/Job requirement.

d Fitter,ITI with min. 2 years’ experience - 60 man-days

1) Qualification and experience of fitter will 

be decided by Bidder.

2) 60 man days with 4 trips are considered 

in our scope.

1) Engagement of Manpower under 

B.5 is for exclusive requirement of 

BHEL and thus qualification shall be as 

per min. requirments specified in 

tender. Further it is clarifed manpower 

being engaged by bidder for carrying 

out the work as mentioned under B.1 & 

B.2 shall be decided by bidder.

2) No. of days of stay per visit shall be 

as per BHEL/KPCL/Job requirement.

e Un-skilled worker/ Helper - 120 man-days OK. Noted & confirmed. -



Point closed

Point closed

Point closed

Point closed

Point closed

Point closed

Point closed

B-B.6

TOUCH-UP PAINTING OF THE MACHINE 

SURFACE as per

BHEL Requirement - Two (2) finish coats (having 

DFT of min. 50 Microns per Coat) of PU golden 

Yellow paint shall be applied to the steel 

structure at site = 100 Microns Total DFT of 

primer and paint (Including all coats) shall be 

Min. 240 Microns - 100 Sq.M Surface area

OK. Noted & confirmed. -

B-B.7

VETTING OF DESIGN & FEM MODEL ANALYSIS 

of the new

side beam by Third party like IIT/ IISc or other 

technical institution of repute or any consultant 

connected to Coal handling plant who has held a 

senior position at a reputed consulting firm .

OK. Noted & confirmed. -

NOTE: Bidder to ensure there shall not be any changes w.r.t. 

existing

civil construction - foundation & load data.

OK. Noted & confirmed. -

1

The scope of this enquiry shall also include initial 

filling of

consumables i.e., top-up oil, lubricants etc. & 

demonstrate satisfactory working of new fixed side 

beam.

OK. Noted & confirmed. -

2
Handing over of the dismantled side beam to BHEL 

site shall be in scope of Bidder

OK. Noted. Dismantled damaged beam will 

be shifted to a distance of 1km (max.) for 

the WT complex and will be stacked to an 

height of 1m(max.) above the ground.

Agreed

3

Bidder shall visit the site to familiarize and make 

detail assessment mainly for the side beam failure 

(body cracks in WT- 4) and other associated minor 

damages (if any). Take necessary measurement, do 

design study and do necessary evaluation from the 

observations made during the site visit. Cost of site 

visit shall be deemed included in the quoted price.

OK. Noted.

The statement "other associated minor 

damage" is not clear. Hence, studying of 

any existing damages in wagon tippler 

other than fixed side beam will not be in our 

scope and we will not be attending to the 

same.

Agreed

4

For dismantling & Re-erection activities identified 

under B.1 & B.2

bidder to submit the detail program for the job with 

activity duration, start & end time, mobilize to site 

with required men, material, tools & tackles & 

machineries to carry out all the associated work 

required for replacement of existing beam with new 

beam in time bound manner in consultation with 

BHEL site

team.

OK. Noted & confirmed. -



Point closed

Point closed

a) Point closed

b) Point closed

c) OK. Noted

d) Point closed

Point closed

Point closed

5

For mobilization of manpower & expert services as 

per BHEL

exclusive requirement identified under B.3, B.4, B.5 

and B.6, BHEL will intimate 7 days prior to actual 

requirement and as per that Bidder to mobilize.

OK, Noted. However, Bidder shall revert 

back to BHEL on the availability of 

manpower & expert.

Agreed

6

Bidder shall take due diligence to ensure none of the 

existing facilities and machine parts are damaged 

during the course of this job. Bidder shall take due 

care of items/parts/equipment during dismantling & 

re-erection to avoid any mishandling or damages to 

any existing machine parts or

facilities.

OK. Noted & confirmed. -

7

Bidder shall follow for reference enclosed already 

approved engineering Drawings / Documents, 

Quality Plans, specifications, applicable codes and 

standards, approved make/vendor etc. for site 

execution, as per the scope of this package.

a) Approved engineering drawings, 

documents (calculations) and specifications-

-> not applicable as we are replacing only 

fixed side beam of wagon tippler.

b) Quality plans --> OK. Noted.

c) Applicable codes and standards --> In 

the absence of complete WT structure and 

load details, beam to be designed with 

available information and our past 

experience. Hence not possible to confirm 

compliance with codes and standards.

d) Approved make/vendor --> not 

applicable, as there is no bought out item in 

our scope of supply.

a) Noted.

b) -

c) Concern is noted , however codes 

and standard applicable for complying 

to  general workmanship and quality 

w.r.t side beam replacement shall be 

ensured by bidder like material ( eg. 

IS; 2062..), tolerences, welding 

procedure etc.

d) Noted.

8

Necessary support structures, scaffolding, etc. which 

are

temporarily required during dismantling, erection 

shall in bidder’s scope of work.

OK. Noted & confirmed. -

9

Bidder shall make their own arrangements well in 

advance for erection of equipment like crane, hydra, 

tools, tackles, welding machines, gas-cutting 

machines, cutting sets, lifting tools, winches, etc. that 

will be required during the execution of this new 

beam replacement work shall be in bidder’s scope

OK. Noted & confirmed. -



Point closed

OK. Noted.

OK. Noted.

OK. Noted.

point closed

10

Bidder shall be responsible for safety of bidder’s 

manpower till end of the job and bidder shall strictly 

follow and adhere to the guidelines laid down in 

BHEL’s HSE & PPE manuals.

1.We are responsible for safety of our 

manpower till the end of the job has been 

done during erection of belt conveyor 

package.

2. We will provide all necessary PPE's 

which are available in market and and as 

required to suit type of work. These PPEs 

will not be having BHEL's name on them, 

as specified in the tender.

3. Firefighting system/ items or any other 

special requirement mentioned in the HSE 

management system manual is not in our 

scope of supply / responsibility.

Agreed

11

Bidder shall necessarily take photographs 

(evidences) of the replacement parts / sections 

during various stages of work

carried out by them & shall be submitted to BHEL 

without fail.

OK. Noted. However we request BHEL to 

carry this as we are not aware of your 

requirement.

Shall be under the scope of bidder & 

shall carry out the work in coordination 

with BHEL-RM/Site Incharge 

instructions in line with

requirement.

C OTHER IMPORTANT POINTS:

1

Bidder shall comply with all the currently applicable 

statutes, regulations and safety codes in the locality 

where the equipment is to be installed and shall 

conform to the latest edition of Indian and other 

international standards and codes. Nothing in this 

specification shall be construed to relieve the 

contractor of the required statutory responsibility. In 

case of any conflict & ambiguity in the standard to be 

followed, the decision of BHEL shall be final and 

binding.

Please refer to our reply at note-7 above, 

which is referring to codes and standards.

Concern is noted , however codes and 

standard applicable for complying to 

general workmanship and quality w.r.t 

side beam replacement shall be 

ensured by bidder like material ( eg. 

IS; 2062..) , tolerences, welding 

procedure etc.

2

Bidders are encouraged to raise all ambiguities, 

conflict in the

standard & specification and/or interpretation of 

clauses, if any, in this enquiry spec. and its 

enclosures during pre bid stage itself, failing which it 

shall be understood that bidder has no issue, and at 

later date, successful bidder shall have no right to 

take any technical and commercial advantage out of 

any ambiguity, conflict in the standard & specification 

and/or interpretation of clauses. In this regard, the 

decision of BHEL shall be final and binding and any 

change due to this shall have no price implication on 

BHEL and shall have to be absorbed by successful

bidder.

OK, Noted. Please refer to our reply at note-

7 above, which is referring to codes and 

standards.

Concern is noted , however codes and 

standard applicable for complying to 

general workmanship and quality w.r.t 

side beam replacement shall be 

ensured by bidder like material ( eg. 

IS; 2062..) , tolerences, welding 

procedure etc.

3 Cleaning of any debris produced by the bidder during 

E&C shall

be done immediately at each front.

OK, Noted. -



point closed

point closed

point closed

point closed

point closed

point closed

point closed

point closed

point closed

point closed

4
Bidder to ensure sufficient manpower throughout the 

contract period at site.

We accept this clause only for fixed side 

beam replacement activity.

Manpower requirement for other activities 

related to WT operation and maintenance 

shall be as per manpower requirement 

given by BHEL.

Agreed

5

Bidder to ensure the availability of qualified safety 

officer

throughout the contract period and daily/weekly 

report shall be submitted to BHEL.
OK, Noted and confirmed. -

6 Construction Power and Construction Water 

Facilities shall be

provided at one location.

Power and water shall be provided at 

tippler

complex.

Agreed

7

Bidder shall submit a signed copy of BHEL’s tender 

documents with all enclosures along with the 

technical offer without any deviations.

List of deviations is sent to BHEL for 

approval.
Agreed

8 Bidder shall comply with approved painting 

scheme/schedule in

line with NIT specifications.

OK, Noted and confirmed. -

9

Bidder to note that time is the essence of this 

contract, thus they shall submit the detail program 

schedule item-wise along with the offer, in no. of 

days from LOI date and adhere to it.

OK, Noted and confirmed.

-

10 The supplied new beams shall be compatible with 

the already existing machine.

OK, Noted and confirmed. -

11 All fasteners, consumables etc. are in the scope of 

bidder.

All fasteners and consumables required for 

fixed beam replacement is in our scope of 

supply.

Agreed

12

Bidder shall submit the signed and stamped copy of 

all the pages, which constitutes this technical enquiry 

specification signed by authorized signatory and 

clearly mentioning each clause under following two 

categories to avoid any ambiguity in scope 

understanding & the scope division along with 

technical offer.

a. “Accepted without deviation and considered in 

scope of work”

b. “Not considered in scope of work”

List of deviations is sent to BHEL for 

approval. The mutually agreed copy of 

document will be sent with stamp. But to be 

read in conjunction with this deviation 

document.
Agreed

D ENCLOSURES

1

GA of Side Discharge Wagon Tippler with SAC (Drg. 

No: IS-0-GA- 656-103-M147 Rev 3)

Content related to fixed side beam design 

and erection in the drawing will be 

considered in our scope. Remaining all 

other information in the drawing is not 

relevant to our work and hence not

considered.

Noted.



point closed

point closed

point closed

point closed

point closed

point closed

point closed

2

GA of Wagon Tippler with Hyd. Clamping & Hyd. 

Drive (Drg. No: IS-0-GA-656-103-M143 Rev 3)

Content related to fixed side beam design 

and erection in the drawing will be 

considered in our scope. Remaining all 

other information in the drawing is not 

relevant to our work and hence not 

considered.

Noted.

3
QAP for Wagon Tippler (Doc. No: IS-4-QP-656-103-

M039 Rev 2)

Content related to fixed side beam 

inspection in the document will be 

considered in our scope.

Remaining all other information in the 

document is not relevant to our work and 

hence not considered.

Noted.

4
FQP for Machines (Doc. No: IS-4-QP-656-108-M026 

Rev 0)

The information in the document is not 

related replacement of fixed side beam. 

Hence not

applicable for our work.

Noted.

7 Site Photographs showing cracks/damaged portion 

of WT-5 (6

pages)

These pictures are only for information Noted.

8 BHEL HSE/PPE Manual (16+142 Pages) Please refer to Bidder reply mentioned 

under note

no.: 10.

Noted.

5
Painting Schedule for CHP Machines (Doc No: IS-4-

SC-656-101- M138A Rev 0)

Painting specification and schedule will be 

as per clause no. B-B.6 of the tender.

Surface preparation will be as per the 

painting schedule. Remaining portion of the 

schedule is not

relevant to our work.

Noted.

6 PG Test Procedure for CHP Machines (Doc No: IS-4-

DS-656-100-

M123A Rev2)

Our scope is only to assist BHEL. This 

document is

only for information.

Noted.



Sl No. Subject BHEL Eprocurment Tender Bidder COMMENTS BHEL Clarification dtd.26.11.2021 Bidder Comments BHEL Clarification 

dtd.10.12.21

1 Payment for Expert 

Supervision & Manpower 

services:

(Sl No.12, Page no 3/12 of SCC)

4) Terms of Payment for Expert Supervision & Manpower services: ( S No.3 & 4 of BOQ)

80% along with GST against activity/works as per billing schedule on prorata basis, 10% along with GST 

against commissioning and balance 10% along with GST against completion of PG Test of Wagon Tippler. The 

last 10% will be released either against completion of PG Test or 180 days from commissioning of Wagon 

Tippler, whichever is earlier.

Payable on pro rata basis upon completion of activity/works as per billing schedule based on the certification by 

BHEL site Engineer/Construction Manager. Copy of site certification / RAB for having completed the work shall 

be submitted by bidder at the time of claiming payments.

100% payment along with GST, towards supervision services  shall be 

released  within 7 days of invoice submission.  The invoice will be 

submitted on weekly basis .

Tender condition prevail 100% payment along with 

GST, towards supervision 

services  shall be released  

within 7 days of invoice 

submission.  The invoice will 

be submitted on weekly basis.

Tender 

condition 

prevail

2 Additional Clause 

regarding price to be 

quoted

(Cl No.3.0, Page no 5/11 of GCC)

Total erection & commissioning charges including service tax should be minimum  20% of the total quoted 

package price (excluding mandatory spares but including all taxes and freight), failing which the break-up of 

prices shall be adjusted accordingly for ordering.

Total erection and commissioning charges would be minimum 10% of the 

basic price excluding taxes and duties

Clause no.3, page no.5/11 of GCC shall be read as : Total erection & 

commissioning charges(Basic value excluding GST) should be minimum 15% of 

the total quoted package price (excluding  GST

), failing which the break-up of prices shall be adjusted accordingly for  ordering.

Agreed, point closed.

3 Submission of 

Performance Bank 

Guarantee (PBG)

(Sl No.15, Page no 3/12 of SCC)

For original order / contract values above Rs. 25 Lakhs (excluding taxes, duties and freight), the vendor shall 

submit Contract Performance Bank Guarantee (as per Annexure-IV) for 10% of Order/ Contract value 

(excluding taxes, duties & freight) before first submission of documents for payment to cover the due 

performance of Order/ Contract and to fulfill the guarantee conditions stipulated in the Order/ Contract. 

However, BG value can be proportionality reduced after completion of Guarantee period Unit-wise/ Lot-wise/ 

Set-wise, as applicable.

PBG, in line with clause no 11 of general commercial terms & conditions of GCC, rev- 01, is to be submitted 

as per format within 15 days from the date of Letter of Intent (LOI). Validity of the Bank Guarantee shall be for 

the entire Guarantee period +1Year claim period. Initially, it should be at least 18 months + 1 Year claim period, 

later extended to cover the guarantee period, two months before its expiry.

Bidder agrees to submit performance security required for execution of the contract within the time period 

mentioned. In case of delay in submission of performance security, enhanced performance security which 

would include interest (SBI rate + 6%) for the delayed period, shall be submitted by the bidder. Further, if 

performance security is not submitted till such time the first bill becomes due, the amount of performance 

security due shall be recovered as per terms defined in NIT / contract, from the bills along with due interest.

Please note that as per Govt. Circular No.F9/4/2020/PPD dt.12.11.2020 

(copy enclosed), CPBG is 3% of the Contract value . Hence we would 

submit CPBG of 3% of Contract value within 45 days of receipt of the 

contract and no interest on delay of submission of the same is acceptable 

to us. The BG will be submitted with a validity of 6 months to cover the 

delivery period and BHEL would return the CPBG to the Contractor 

immediately on completion of the Validity period irrespective of the claim 

period mentioned in the BG .

Upon return of the CPBG , Contractor will submit PBG of 10% of the 

Contract Value  with  validity of 12 months from the date of the completion 

of Bidder's scope of work to cover the warranty period . BHEL will return 

the PBG to the Contractor immediately on completion of the validity 

irrespective of the claim period mentioned in the BG .

Tender condition shall prevail except for the below changes in place of existing:

PBG, in line with clause no 11 of general commercial terms & conditions of GCC, 

rev-01, is to be submitted as per format within 30 days from the date of Letter of 

Intent (LOI).

Validity of the Bank Guarantee shall be for the entire Guarantee period + claim 

period as per RBI Guideleines(Minimum 3 Months). Initially, it should be at least 

18 months + claim period as per RBI Guidelines (Minimum 3 Months), later 

extended to cover the guarantee period, two months before its expiry.

Noted but the CPBG of will be 

submitted within 45 days of 

receipt of the contract and no 

interest on delay of submission 

of the same is acceptable to us.

BHEL would return the CPBG 

to the Contractor immediately 

on completion of the Validity 

period irrespective of the claim 

period mentioned in the BG .

BHEL 

clarification  

dtd.26.11.20

21 shall 

prevail

4 Price  Format Sl. No. 3 , 4 , 5  and Foot  Notes 2 , 11, 12 Please note that the rates quoted by us would be valid for 1 year from the 

placement of order . Subsequently for  next 2 years  , there would be an 

increase of rates by 15% year on year. Subsequent to the third year the 

rates applicable will be informed to BHEL.

Tender condition shall prevail The rates quoted by us would 

be valid for 1 year from the 

placement of order . 

Subsequently for  next 2 years  , 

there would be an increase of 

rates by 15% year on year. 

Subsequent to the third year the 

rates applicable will be 

informed to BHEL.

Tender 

condition 

shall prevail

5 Price Format Foot Note  13   ….Handing over of " Entire AC and Ventilation System with associated

accessories etc "

Please clarify the entire AC & Ventilation system with associated accessories etc" , the 

following shall be read:

"Complete Scope as per Technical Specifications"

Noted, point closed

Commercial Clarifications for BHEL,Tender no.77/21/6072/DSP and tender ID: 2021_BHEL_5883_1  for supply and E & C of Side Beam for WT 4 & 5


