

Our Ref: 77/22/6098/MK./1

Dt: 10.11.2022

Subject: Regarding extension of due date from 10.11.2022 to 21.11.2022 for
Enq.No: 77/22/6098/MK.

With reference to the above enquiry for Retrofit of Balance Supplies and Services of Ash Handling System for R&M of NTPC Ramagundam (Stage-I - 3X200MW) TPS. We are extending the due date from 10.11.2022 to 21.11.2022.

Thanking You,

Yours faithfully,

For BHARAT HEAVY ELECTRICALS LTD

(Manish K Sahoo/Sr. Manager, MM)