

Our Ref: 77/22/6098/MK./3

Dt: 29.11.2022

Subject: Regarding extension of due date from 01.12.2022 to 12.12.2022 for  
Enq.No: 77/22/6098/MK.

With reference to the above enquiry for Retrofit of Balance Supplies and Services of Ash Handling System for R&M of NTPC Ramagundam (Stage-I - 3X200MW) TPS. We are extending the due date from 01.12.2022 to 12.12.2022

Also, Corrigendum-1 addressing bidder's issue may also be referred.

Thanking You,

Yours faithfully,

For BHARAT HEAVY ELECTRICALS LTD

(Manish K Sahoo/Sr. Manager, MM)